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Section 1: Invitation for Bids
Government of Nepal
Ministry of Industry, Commerce and Supplies
Nepal Intermodal Transport Development Board
Chobhar, Kirtipur-6, Kathmandu, Nepal
Invitation for Bids
First date of publication: 24" July, 2023
Name of Contract: Operation and Management of Chobhar ICD
Contract No: NITDB- O&M- ICB -08 (FY 2023/024)
Deadline of Bid Submission: On or before 12:00 hours of 8" September , 2023

1. The Nepal Intermodal Transport Development Board (NITDB) invites sealed bids from eligible and

qualified bidders to lease out its premises for the Operation and Management of Chobhar ICD for 5 year
located at Ward No.6, Kirtipur Municipality, Kathmandu District, Nepal, under International
Competitive Bidding (ICB) Procedure in compliance with NITDB's Terminal Lease Out Regulation-

2070.

2. 'The ICB bidding procedures shall follow "single stage two envelops system": comprising of a Technical

Proposal and Financial Proposal that shall be placed in a sealed envelope with each proposal sealed
separately.

3. Eligible Bidders may obtain further information and inspect the Bidding Documents at NITDB's Office,
Chobhar, Kirtipur-6, Kathmandu and may visit its website www.nitdb.gov.np, Ph.no. 01-4332896.

4. All eligible bidders should have following key qualifications to participate in this bidding:

e Management/Operational Experience: Experience in port management/Container Freight
Station Management/Freight terminal management/warehousing/transportation/ clearing and
forwarding/Freight Forwarding of minimum five(5) years

¢ Tinancial Strength: Average annual Turnover for the last three (3) years of minimum NRs 6
Million (in words Nepalese Rupees Six Million Only)

e In case of joint venture between two or more companies: Validity of JV arrangement.

5. A complete set of Bidding Documents can be purchased from the NITDB office at Chobhar, Kirtipur-
0, Kathmandu or from Bilateral and Regional Trade Division, Ministry of Industry, Commerce and
Supplies, Singh Durbar, Kathmandu by eligible Bidders on the submission of a written application, along
with the copy of company/firm registration certificate and upon submission of a bank voucher for a non-

refundable fee of Nepalese Rupees 70,000.00 deposited at NITDB's account no. 1202002-001-007-524
with Nepal Rastra Bank, Banking Office, Baluwatar, Kathmandn. 1f so requested by the Bidder, the Bidding
Documents may also be sent by post/coutier services upon payment of an additional amount of NRs.
2,500.00. However, the Employer will not be responsible for delay or non-delivery of the documents so
sent. The bidding document shall be available on or before 7" September, 2023 during office hours, to
the bidders.

6. The pre-bid meeting shall be held on 17" August, 2023 at 11:00 hours at NITDB, Chobhar, Kirtipur-6,
Kathmandu. In case the date of pre-bid meeting falls on a public holiday, then it will be held on the
following working day.

7. Bids must be valid for at least 120 days from the bid opening date and must be accompanied by a bid
security of not less than Nepalese Rupees 500,000.00 (in words Five Hundred Thousand Rupees only),
issued in favour of NITDB by any commercial bank (‘A" class) of Nepal. The bid security issued by any
foreign Bank outside Nepal must be counter guaranteed by any commercial bank ("A' class) of Nepal.
The bid security shall be submitted along with technical proposal and should be valid for at least 150
days from the deadline of bid submission.

Operation and Management of Chobhar ICD
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8. Bid must be submitted on or before 12:00 Hrs. Nepalese Standard Time of 8" September, 2023 at
NITDB office, Chobhar, Kirtipur-6, Kathmandu, Nepal. Any requests for withdrawal or modifications
of the bids ate entertained only prior to the bid submission deadline. If the last date of bid submission
and opening falls on a public holiday, then the next working day shall be considered as the last day.

9. The bids shall be opened at 1300 hrs of 8" September, 2023 in the presence of the biddet's

representatives who choose to attend.

10. NITDB reserves the right to accept or reject, wholly or partly any or all the bids without assigning any
reason, whatsoever.

11. Bidders are strongly advised to visit the site on their own cost and to assess the actual site conditions
before submitting their Bid.

12. NITDB will not be responsible for any costs or expenses incurred by Bidders in connection with the
preparation or delivery of Bids.

Operation and Management of Chobhar ICD
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Section 2: Instructions to Bidders

A. General Provisions

1. Definitions 1.1. Unless the context otherwise requires, the following

)

b)

d)

)

h)

)

k)

terms whenever used in this bidding document have the
following meanings.

"Applicable Law" means the laws and any other instruments

having the force of law in Nepal, as they may be issued and
in force from time to time.

"Applicable Guidelines" are Nepal Intermodal Transport

Development Board Formation Order 2054 and Terminal
Leasing Out Regulations 2070 issued in Nepali language.

"Base Year" is the Nepalese Fiscal Year (a year starting from
the fourth month of the calendar based on Bikram Sambat)
immediately preceding the year on which the I'TB is issued.

"Bid" means the combination of the Technical Proposal and

the Financial Proposal of the Bidder in response to the ITB
issued by the Employer.

"Bidder" means a legally-established and professional Service

providing company from an Eligible Country, which could
be a private entity, state-owned enterprise or institution

subject to ITB 4.6 or any combination of such entities, in

the form of a joint venture under an existing agreement or
with the intent to enter into such an agreement supported by
a letter of intent, desirous to provide the Services to the
Employer under the Contract.

"Clarified Technical Proposal" means the Technical Proposal
after all clarifications accepted by the Evaluation Committee.

The clarified Technical Proposal finalized at the end of
Technical Evaluation as per I'TB 28.4 will remain unaltered

throughout the Contract Duration.

"Contract" means a legally binding written agreement signed

between the Lessor and the TMC for Services at the

Terminal and includes all the documents listed in the Bid
Data Sheet.

"Contract Period" is the duration of the Contract as specified
in Bid Data Sheet.

"Bid Data Sheet" means the table as per Section 3, used to

reflect assignment conditions to supplement, but not to
over-write the provisions of the ITB.

"Eligible countries" are the countries listed in the Bid Data
Sheet.

“Employer” or the “Lessor” is Nepal Intermodal Transport
Development Board.
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)

p)

0

"Equipment" are the equipment listed in the Section 6, TOR
D.1.1 to be brought and deployed by the TMC throughout
the Contract Duration. The rental fee of the equipment is
covered by the fee charged to the users of the Terminal.

"Government" means the Government of Nepal.

"Information to Bidders" means the information provided
under Appendix G to the bidding document.

"I'TB" is Instruction to Bidders prepared and issued by the
Employerfor the selection of TMC. This also referred to as
Bidding Document.

"JV" means Joint Venture which is an association of more
than one Company. The members of the JV are jointly and
severally liable to the Lessor for the content of the Proposal.

Maximum number of JV partners shall be as stated in Bid
Data Sheet.

“Letter of Acceptance" means the formal acceptance of the
Bid by the Employer. Following the issuance of Letter of

Acceptance, the successful Bidder is invited to sign the
Contract.

"Letter of Intent" is the letter of the Employer expressing his
intention to award the Contract.

"MLR" means Minimum Lease rent the TMC has pledged to
pay to the Lessor as per FIN-2A of Financial Proposal.

"Personnel" means key-personnel as listed in Section 4
Form TECH-12 and Section 6 TOR D.l. non-key

personnel, experts, or any other personnel of the TMC, its
Sub-contractor or JV members subject to applicable law.

"RSI"is the Revenue Share on Income that TMC has pledged
to pay to the Lessor as per FIN-2B of Financial Proposal.

"Services" means the operation, maintenance and

management of the Terminal as well as associated tasks to
be performed by the TMC pursuant to the Contract.

"Sub-contractor" means a legal person or entity to whom the
TMC intends to sublet subject to the approval of the Lessor,
any part of the Services, while remaining responsible to the
Lessor during the performance of the Contract.

"Terminal" is the facility mentioned in the Bid Data Sheet
intended to be leased out. It includes all fixed assets, movable
assets and equipment belonging to the Lessor within the area
covered and includes any replacement, substitute,
improvements or additional equipment, plant, buildings and
property installed or provided in accordance with this ITB
or otherwise by the Lessor.
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y) "ITMC" or “Lessee” is the Terminal Management Company,

which after the completion of the bid selection and issuance
of notification of award by the Employer will duly get
registered at the concerned authority of Nepal and eventually
will sign a Contract with the Lessor to render the Services at
the Terminal.

z) "TOR" means the Terms of Reference which is the

description explaining the objectives, scope of work,
activities, and tasks to be performed, responsibilities of the
TMC, expected results and deliverables of the assignment as
elaborated in Section 6.

aa) "User" refers to any person, or company entering the
Terminal to use the facilities and services provided in it. The

term does not include the Lessor, TMC, Customs Office,
Police detachment and government agencies stationed or
visiting the Terminal to discharge their official duty.

2.  Scope of Bid 2.1.In connection with the Invitation for Bids indicated in the Bid

Data Sheet, the Employer issues this Bidding Document for
operation, maintenance and management of a terminal as specified in
Section 6. The name, identification, and number of Contracts of the

Bids are provided in the Data Sheet.

2.2, The Employer intends to select a Bidder in accordance with

the basis of selection as specified in the Bid Data Sheet and
by following Applicable Guidelines and procedure.

23. A complete set of Bidding Document may be obtained as
explained in the Bid Data Sheet.

24.  Bidders are invited to submit sealed Bid containing a Technical

Proposal and a Financial Proposal in separate sealed envelopes,
for the Services of the Terminal

2.5. The Employer will timely provide, at no cost to the Bidder, all

relevant inputs and data required for the preparation of the Bid
as specified in the Bid Data Sheet.

2.6.  Throughout this Bidding Document:

a) the term “in writing” means communicated in written
form and delivered against receipt;

b) except where the context requires otherwise, words
indicating the singular also include the plural and words
indicating the plural also include the singular; and

¢) "Day"means a calendar day as per Bikram Sambat based
Nepalese calendar.

3. Corrupt and 3.1 The Government requires that the Bidders,
Fraudulent Employer and the Contractoras well as their agents, suppliers,
Practices and sub-contractors shall adhere to the highest standard of

ethics during the procurement and execution of such contracts.
In this context, the Employer;
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3.2.

a)

b)

©)

defines, for the purposes of this provision, the terms set
forth below as follows:

1) “corrupt practice” means the offering, giving,
receiving, or soliciting, directly or indirectly, anything
of value to influence improperly the actions of
another party;

i) “fraudulent practice” means any act or omission,
including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an
obligation;

i) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly,

any party or the property of the party to influence
impropetly the actions of a party;

iv) “collusive practice” means an arrangement between
two or more parties designed to achieve an improper
purpose, including influencing improperly the
actions of another party.

v) “obstructive practice” means:

aa) deliberately destroying, falsifying, altering or
concealing of evidence material to the
investigation or making false statements to
investigators in order to materially impede an
investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating
any party to prevent it from disclosing its
knowledge of matters relevant to the
investigation ~or  from  pursuing the
investigation; or

bb) acts intended to materially impede the exercise

of the inspection and audit rights provided for
under sub-clause 3.5 below.

will reject bid(s) if it determines that the Bidder has,
directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in
competing for the contract in question;

will sanction a firm or individual, including declaring
ineligible, for a stated period of time, to be awarded a
contract if it at any time determines that the firm has,
directly or through an agent, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in
competing for, or in executing a contract.

The Bidder shall not carry out or cause to carry out the

following acts with an intention to influence the
implementation of the procurement process or the
procurement agreement:
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a) give or propose improper inducement directly or
indirectly,

b) distortion or misrepresentation of facts,

c) engaging in corrupt or fraudulent practice or involving in
such act,

d) interference in participation of other competing bidders,

e) coercion or threatening directly or indirectly to cause

harm to the person or the property of any person to be
involved in the procurement proceedings,

f)y collusive practice among bidders before or after
submission of bids for distribution of works among
bidders or fixing artificial/uncompetitive bid price with an
intention to deprive the Employer the benefit of open
competitive bid price,

g) Contacting the Employer with an intention to influence
the Employer with regards to the bids or interference of
any kind in examination and evaluation of the bids during
the period from the time of opening of the bids until the
notification of award of contract.

3.3.Public procurement Monitoring Office (PPMO) on the

34.

recommendation of the Employer may blacklist a Bidder for a
period of one (1) to three (3) years for its conduct including the

following grounds and seriousness of the act committed by the

bidder:

a) if convicted by a court of law in a criminal offence which
disqualifies the Bidder from participating in the contract,

b) if it is established that the contract agreement signed by

the Bidder was based on false or misrepresentation of
Bidder’s qualification information,

A bidder declared blacklisted and ineligible by the Employer

or thePPMO, shall be ineligible to bid for a contract during the
petiod of time determined by the Employer or the PPMO.

3.5. The TMC shall permit the Lessor to inspect the Contractor’s

4. Eligibility

accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by
the Lessor, if so required by the Lessor.

4.1. Only the Bidders, as defined in Bid Data Sheet,are
allowed to submit a Bid in response to the I'TB. A Bidder may
be a firm that is a private entity, a state-owned enterpriseor
institutionsubject to ITB 4.6 or any combination of such
entities in the form of a joint venture (JV) under an existing

agreement or with the intent to enter into such an agreement
supported by a letter of intent. In the case of a JV:

a) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the
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4.2.

4.3,

44,

4.5.

Contract terms. The qualification requirements of the

parties to the JV shall be as specified in the Bid Data
Sheet, and

b) the JV shall nominate a Representative who shall have the

authority to conduct all business for and on behalf of any
and all the parties of the JV during the bidding process
and, in the event the JV is awarded the Contract, during
Contract execution.

A Nepalese Bidder or a Nepalese JV member should have
obtained a Permanent Account Number (PAN), Value Added
Tax (VAT) registration and Tax Clearance Certificate from the
Inland Revenue Office and a self-declaration of not being
convicted as per the prevailing laws of the Nepal to be eligible.

A non-Nepalese Bidder or a non-Nepalese JV company should
submit a self-declaration as per Attachment 5 to TECH-1, that

it is duly incorporated and has cleared applicable taxes as
required by the laws of the country of incorporation.

It is the Bidder’s responsibility to ensure that its JV members,
sub-contractors, agents, service providers, suppliers and

personnel meet the eligibility requirements under the
Applicable Laws of Nepal.

A Bidder shall not have a conflict of interest. A Bidder found
to have a conflict of interest shall be disqualified. A Bidder may

be considered to be in a conflict of interest with one or more
parties in this bidding process, if:

a) they have controlling partners in common; or

b) they receive or have received any direct or indirect
subsidy from any of them; or

) they have the same legal representative for purposes of
this bid; or

d) they have a relationship with each other, directly or
through common third parties, that puts them in a position
to have access to information about or influence on the
Bid of another Bidder, or influence the decisions of the
Employer regarding this bidding process; or

e) a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid in

this bidding process will result in the disqualification of all
Bids in which the party is involved. However, this does not

limit the inclusion of the same sub-Contractor in more
than one bid; or

f) a Bidder or any of its affiliates participated as a consultant
in the preparation of the design or technical specifications
of the Contract that is the subject of the Bid; or

g) a Bidder or any of its affiliates has been hired (or is
proposed to be hired) by the Employer as Engineer for the
Contract.
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4.6  Further eligibility requirements:

a. State 4.6.1 Bidders that are state-owned enterprises
Owned or institutions in the Employer’s
Enterprises Country may be eligible to compete and

subsequent Contract(s (award only if
they can establish the following:

a) In a manner acceptable to the
Employer, that they: (i) are legally
and financially autonomous, (i)

operate under commercial law, and,
(iil) are not under supervision of the

Employer.

b) Provide documentary evidence of
eligibility, which the Employer shall
reasonably request, satisfactory to
the Employer.

¢) Not under suspension from Bidding
by the Employer as the result of the
operation of a Bid Securing
Declaration.

b. Sanctions 4.6.2 A Bidder sanctioned by the Employer

shall be ineligible to be awarded the
Contract, or to benefit from the
Contract, financially or otherwise,
during such period of time as the
Employer shall determine. The list of
debarred Bidders and individuals is
available at the electronic address
specified in the Bid Data Sheet.

c. Prohibitions 4.6.3 Bidders and individuals of a country or

goods manufactured in a country may be
ineligible if so indicated in ITB 1.1 ()

andITB 4.1 and as a matter of law or

official regulations prohibits commercial
relations with that country.

d. Restrictions 4.6.4 The following restriction apply on hiring

for Public public employee:
Employees
1) Individuals working as permanent

employee for the Government or the
Employer are not eligible to be included
as the Bidder’s personnel, sub-contractor

or any of its affiliates.

i) In case of resigned or retired individuals
from Government or the Employer, the
resignation or retirement should precede
the issuance of the I'TB, for a period of
at least six months, or the period
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established by statutory provisions in
Nepal.

iii) Individuals ~ with ~ semi-governmental
organizations are only eligible if their
hiring would not create a conflict of
interest.

B. Contents of Bidding Document

5. Sections of Bidding 5.1.

The Bidding Document consist of Parts I, 11, and III, which

Document include all the Sections indicated below, and should be read in
conjunction with any Addenda issued in accordance with ITB 7.1.

PART 1 Bidding Procedures

Section 2- Instructions to Bidders (I'TB)
Section 3- Bid Data Sheet

Section 4- Technical Proposal Forms
Section 5- Financial Proposal Forms

PART II  Requirements
Section 6- Terms of Reference (TOR)

Appendix (A to G)
PART III Conditions of Contract and Contract Forms

Section 7- General Conditions of Contract (GCC)
Appendix (B to I)
Section 8- Special Conditions of Contract (SCC)

Appendix H

5.2.  The Invitation for Bids issued by the Employer is not part of
the Bidding Document.

5.3.  The Employer is not responsible for the completeness of the
Bidding Document and their Addenda, if they were not
obtained directly from the source stated by the Employer in
the Invitation for Bids.

5.4. The Bidder is expected to examine all instructions, forms,
terms, and specifications in the Bidding Document. Failure to
furnish all information or documentation required by the
Bidding Document may result in the rejection of the bid.

6. Clarification of 6.1.  Before preparing the Bid, Bidders are expected to examine
Bidding the Bidding Document in detail. The Bidding Document is available
Document, Site for viewing at the address in Bid Data Sheet.

Visit, Pre-Bid
Meeting 0.2. A prospective Bidder requiring any clarification on the Bidding

Document shall contact the Employer in writing at the
Employer’s address indicated in the Bid Data Sheet or raise

any question or curiosity during the pre-bid meeting if
provided for in accordance with ITB 6.5. The Employer shall
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0.3.

6.4.

0.5.

be required to make available as soon as possible the answer to
such question or curiosity in writing to any request for
clarification, provided that such request is received as
mentioned in Bid Data Sheet. The Employer shall forward

copies of its response to all Bidders who have acquired the
Bidding Document in accordance with I'TB 6.7, including a
description of the inquiry but without identifying its source.
Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do
so following the procedure under ITB 7and not through the
minutes of the pre-bid meeting.

The Bidder is encouraged to visit and examine the Terminal
and its surroundings and obtain for itself, on its own risk and
responsibility, all information that may be necessary for
preparing the Bid. The costs of visiting the Site shall be at the
Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted
permission by the Employer to enter the Terminal for the
purpose of such visit, but only upon the express condition that
the Bidder, its personnel, and agents will release and indemnify
the Employer and its personnel and agents from and against
all liability in respect thereof, and will be responsible for death
or personal injury, loss of or damage to property, and any other
loss, damage, costs, and expenses incurred as a result of the
inspection.

The Bidder’s designated representative is invited to attend a

pre-bid meeting, if provided for in the Bid Data Sheet. The

purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

0.6. The Bidder is requested, to submit any questions in writing, to

6.7.

6.8.

7. Amendment of 7.1.
Bidding Document

7.2.

reach the Employer for clarification as mentioned in Bid Data
Sheet.

Minutes of the pre-bid meeting, including the text of the

questions raised, without identifying the source, and the
responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Bidders who
have acquired the Bidding Document in accordance with ITB
23.

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

At any time prior to the deadline for submission of Bids, the

Employer may amend the Bidding Document by issuing
addenda.

Any addendum issued shall be part of the Bidding Document

and shall be communicated in writing to all who have obtained
the Bidding Document from the Employer in accordance with
ITB 2.3.
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7.3.

7.4.

7.5.

C. Preparation of Bids

Cost of Preparation 8.1.

of Bid
9. Language 9.1.
10. Documents 10.1
Comprising the Bid

10.2

11. Technical Proposal 11.1

Any written request for clarification registered at the

Employer's office or that sent through fax or email at the
address indicated in the Bid Data Sheet will be considered
received by the Employer if no automated error message is
received back.

Similarly, the Employer’s response sent through fax or email
at the address mentioned on the Bidder’s application for

obtaining the Bidding Document shall be considered received
by the Bidder if no automated error message is received back.

To give prospective Bidders reasonable time in which to take

an addendum into account in preparing their bids, the
Employer may, at its discretion, extend the deadline for the
submission of bids, pursuant to I'TB 21.2

The Bidder shall bear all costs associated with the preparation

and submission of its Bid, and the Employer shall in no case
be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process

The Bid, as well as all correspondence and documents relating

to the Bid exchanged between the Bidder and the Employer,
shall be written in English language.

The Bid shall comprise the documents and forms listed in the
Bid Data Sheet.

The Bidder shall furnish information on commissions,

gratuities, and fees, if any, paid or to be paid to agents or any
other party relating to this Bid and, if awarded, Contract
execution, as requested in the Financial Proposal submission
form.

Technical Proposal shall be prepared using the Standard
Forms provided under Section 4 of this document

11.2 Submission of Technical Proposal in a wrong format shall lead

11.3

12. Financial Proposal 12.1

to the Bid being deemed non-responsive

To minimize correspondence for clarification, each forms shall
be substantiated in details with necessary attachments.

Financial Proposal shall be prepared using the Standard Forms
provided under Section 5 of this document. Following Sub

clauses shall be complied to during performance of the
Services:

12.1.1 Ceiling on Base Year User Fee: The TMC shall have

the right to charge the Users of the Terminal, a User
Fee. Ceiling of such fee of the Base Year is provided

under Section 6.

12.1.2 Periodic Increment of User Fee: The TMC shall have
the right to charge the Users of the Terminal a fixed
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13. Alternative Bids

14. Bid Prices and
Mark-up

15. Currencies of Bid
and Payment

13.1

141

14.2

14.3

151

152

percentage over the Base Year User Fee as provided
in Section 6.

12.1.3 Value Added Tax: A Value Added Tax (VAT) shall be

levied on the User Fee and on any increment added to
it as per the Law being enforced. VAT shall be

deposited at suitable Inland Revenue Office as per
applicable Law.

12.1.4 The users of the Terminal shall not be charged more
than the User Fee, with the Periodic Increment if any,
and applicable tax.

12.1.5 Minimum Lease Rent: The proposed MLLR submitted

by the Bidder shall in no case be less than that stated
Section 6. The MLR shall be paid on a monthly

instalment basis or as agreed with the Employer.

12.1.6 Revenue Share on Income: The Bidder shall propose

to share Revenue on the basis of increment in
Container Traffic and Standard Bulk as well as on
Break Bulk cargo traffic. Sharing shall be at the rate

and frequency as specified in the Section 6.

12.1.7 Taxes: The Proposal shall not include taxes and duties
applicable as per the prevailing law of Nepal.

12.1.8 Investment and remittance: Bidders are required to

provide detailed breakdown of foreign currency
exchange requirements annually for the amount
planned to be brought into or taken out from the
country. The Employer shall verify such details of

foreign exchange facilities required by the Bidders and
recommend for the same to concerned Authorities in
Nepal in case of the successful Bidder.

Unless otherwise indicated in the Bid Data Sheet, alternative
bids shall not be considered.

The prices and mark-ups shall be quoted by the Bidder in its
Financial Proposal.

The Bidder shall submit a Bid for the whole of the Services
described.

Unconditional mark-ups to MLR that can only be determined

in monetary terms shall be adjusted accordingly in the Bid
Prices.

The Bidder shall propose its Financial Proposal requirements
in Nepalese currency only. Bid in any other currency shall be
subjected to disqualification.

All payments by the Lessee to the Lessor under the contract
shall be made in Nepalese Rupees only. However, the Bidder

may be required by the Employer to provide detailed
breakdown of foreign currency exchange requirements
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16. Documents
Establishing the
Quualifications of
the Bidder

17. Period of Bid
Validity

a. Extension of
Validity Period

b.

Substitution of
Personnel,
Equipment and
Development
Commitment at
Validity
Extension

c. Sub-
Contracting

18. Bid Security

16.1

171

17.2

17.3

17.4

17.5

17.6

18.1

annually for the amount of net profit or net income saving as
shown in its audited Balance Sheet. The Employer shall verify

such details of foreign exchange facilities required by the
Bidder and recommend for the same to concerned Authorities
in Nepal.

To establish its qualifications to perform the Contract,
evaluation shall be carried out as mentioned under ITB 27.

Bids shall remain valid for the period specified in the Bid Data

Sheet after the bid submission deadline date prescribed by the
Employer. A bid valid for a shorter than the stated period shall

be rejected by the Employer as non-responsive.

During the period as per ITB 17.1, the Bidder shall maintain
its Bid (including any modifications as per ITB 23), without

any change, including the availability of the Equipment,
Personnel, proposed User Fee, MLR and the RSL

In exceptional circumstances, prior to the expiration of the bid
validity period, the Employer may request Bidders to extend
the period of wvalidity of their Bids. The request and the
responses shall be made in writing. If a Bid Security is
requested in accordance with ITB 18.1, it shall also be

extended 30 days beyond the deadline of the extended validity
period. A Bidder may refuse the request without forfeiting its

Bid Security. A Bidder granting the request shall not be
required or permitted to modify its Bid.

If any of the Bidder’s proposed Personnel or Equipment
become unavailable for the extended wvalidity period, the
Bidder shall provide a written adequate justification and
evidence satisfactory to the Employer together with the
substitution request. The technical evaluation score, however,
will remain to be based on the evaluation of the originally
proposed Personnel or Equipment.

If the Bidder agrees to validity extension but fails to provide

replacement Personnel or Equipment with equal or better
qualities, or if the provided reasons for the replacement or
justification are unacceptable to the Employer, or if the
commitment to invest in physical infrastructures becomes
unattainable, such proposal shall be rejected.

The Bidder shall not subcontract any or the whole of the
services without the Employer’s approval. However, subject

to approval only labour intensive portion and equipment
deployment portion of the services requiring unforeseen
technical expertise may be subcontracted.

The Bidder shall furnish as part of its Bid, in original form, a
Bid Security as specified in the Bid Data Sheet.
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18.2

If the security is in cash, the amount shall be deposited in the
Employer’s account as provided in the Bid Data Sheet.

18.3 In case of BidSecurity in the form of bank guarantee it should

18.4

18.5

18.6

19. Format of Bid 19.1

19.2

be as per Bid Security Form included in Appendix A or in
another substantially similar format approved by the
Employer prior to submission of the Bid. The bank guarantee

shall be valid for a period of time as stated in the Bid Data
Sheet. The bank guarantee shall be unconditional, irrevocable

and available in first demand, issued by a “A” class commercial
bank from Nepal and shall be valid for minimum thirty (30)

days beyond the original validity period of the bid, or beyond
any period of extension if requested under I'TB 17.3.

If an unconditional bank guarantee is issued by a banking or
non-bank financial institution located outside the Employer’s

Country, the issuing bank or non-bank financial institution

shall have a correspondent financial institution located in the
Employer’s Country to make it enforceable unless the

Employer has agreed in writing, prior to Bid submission, that
a correspondent financial institution is not required. Likwise,

in case of the guarantee issued by a non-Nepalese banking
institution, it shall be counter-guaranteed for the Bid Security
amount by any Class-A commercial bank from Nepal.

The Bid Security of a JV shall be in the name of the JV that
submits the bid. If the JV has not been legally constituted at

the time of bidding, the Bid Security shall be in the names of
all future partners.

The Bid Security of unsuccessful Bidders shall be returned

within three days, once the successful bidder has furnished the
requited Performance Security and signed the Contract
Agreement pursuant to ITB 39.1.

The Bid Security may be forfeited:

a) if a Bidder withdraws its Bid during the period of bid
validity specified by the Bidder on the Letter of Bid, except
as provided in ITB 17.3 or

b) if the successful Bidder fails to:
1) sign the Contract in accordance with ITB 39.1; or

i) furnish a Performance Security in accordance with
ITB 38.1.

The Bidder shall make submissions as per TECH-1to
TECH-12for Technical Proposal and FIN-1to FIN-3for the
Financial Proposal. The details of which are explained under
Submission and Opening of Bids.

Any amendments such as interlineations, erasures, or

overwriting shall be valid only if they are signed or initialled
by the person signing the bid.
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D. Submission and Opening of Bids

20. Sealing, Signing 20.1
and Marking of
Bids

20.2

20.3

20.4

20.5

20.6

20.7

20.8

A Bidder shall submit a signed and complete Bid comprising
the documents and forms in accordance with ITB 10.1. The

submission shall be by hand or through courier, ensuring that
the submission deadline is met.

The Bidder or its authorized representative shall sign the
original submission letters as per TECH-1 for Technical
Proposal and FIN-1 for the Financial Proposal and shall initial
all pages of both. The authorization for the representative

shall be in the form of a written power of attorney attached to
the Technical Proposal.

20.2.1 A Bid submitted by a JV shall be signed by all member

Companies so as to be legally binding on all members,
or by an authorized representative who has a written
power of attorney signed by each member Company’s

authorized representative.

Any revisions, interlineations, erasures, or overwriting shall be

valid only if they are signed or initialed by the person signing
the Bid.

The signed Bid shall be marked “ORIGINAL”, and its copies
marked “COPY” as appropriate. The number of copies is
indicated in the Bid Data Sheet. All copies shall be made
from the signed original. If there are discrepancies between
the original and the copies, the original shall prevail.

The original and all the copies of the Technical Proposal shall

be placed inside separate sealed envelopes marked with
"ORIGINAL" and "COPY" as appropriate.

All the envelopes with the original and copies of the Technical

Proposal shall be placed inside an envelope clearly marked
“ TECHNICAL PROPOSAL: OPERATION AND MANAGEMENT

OF CHOBHAR ICD ; REFERENCE NUMBER: NITDB-

O&M- ICB -08 (FY 2023/024) ; name and address of the
Bidder; and with a warning:“ID0O NOT OPEN UNTIL [insert the

date and time of the Bid submission deadline as per ITB21.1].”

Similarly, the original and all copies of the Financial Proposal

shall be inside separate sealed envelopes marked with
"Original” and "Copy" as appropriate.

All the envelopes with the original and copies of the Financial

Proposal shall be placed inside an envelope clearly marked
“FINANCIAL PROPOSAL; OPERATION AND MANAGEMENT

OF CHOBHAR ICD ; REFERENCE NUMBER: NITDB-
O&M- ICB -08 (FY 2023/024) ; name and address of the
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20.9

20.10

20.11

20.12

21. Deadline for 211
Submission of Bids

212

22. Late Submission of 22.1
Bids

23. Withdrawal, 231
Substitution, and
Modification of
Bids

Bidder; and with a warning:“D0 NOT OPEN WITH THE
TECHNICAL PROPOSAL".

The sealed envelopes containing the Technical and Financial
Proposals shall be placed into one outer envelope and sealed.
This outer envelope shall be marked“BID; OPERATION AND
MANAGEMENT OF CHOBHAR ICD ; REFERENCE NUMBER:

NITDB- O&M-ICB -08 (FY 2023/024) ; name and address
of the Bidder; and with a warning:“DO NOT OPEN

BEFORE]insert the time and date of the Bid submission deadline as per
ITB211).””

If the envelopes with the Bid are not sealed and marked as

required, the Employer will assume no responsibility for the
misplacement, loss, or premature opening.

TheBid or its modifications must be sent to the address

indicated in the Bid Data Sheetwithin the deadline as per
ITB 21.1 to be received by the Employer.

The Bidders are not permitted to alter or modify their Bids in
any way after the bid submission deadline.

Bids must be submitted to the Employer no later than the date

and time indicated in the Bid Data Sheet, or any extension
to this deadline. Any Bid or its modification received by the

Employer after the deadline shall be declared late and rejected,
and promptly returned unopened.

The Employer may, at its discretion, extend the deadline for

the submission of Bids by amending the Bidding Document
in accordance with ITB 7.1, in which case all rights and

obligations of the Employer and Bidders previously subject to
the deadline shall thereafter be subject to the deadline as
extended.

The Employer shall not consider any Bid that arrives after the
deadline for submission as set by ITB 21. Any Bid received by

the Employer after the deadline for submission of bids shall

be declared late, rejected, and returned unopened to the
Bidder.

A Bidder may withdraw, substitute, or modify its bid after it

has been submitted by registering a written notice at the
Employer’s office within the Bid submission deadline. The

notice shall be duly signed and sealed by an authorized
representative of the Bidder with an authorization letter
attached to the sealed envelope containing:

a)  Name and contact address of the of Bidder
b)  ITB reference number.

c)  Clarification on whether the Proposal is to be
withdrawn or modified and marking of “Withdrawal”

or “Modification” on the envelope as appropriate.
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232

233

d)  Clarification on whether the modification is sought in
the Technical or Financial proposal

The notice for modification of Technical and Financial
Proposals should be submitted in separate envelopes. The

application for Technical Proposal modification shall be
opened at the time of opening of the Technical Proposals.

Similarly, the application for Financial Proposal modification
shall be opened at the time of opening of the Financial
Proposals.

The envelope shall be marked “DO NOT OPEN BEFORE[insert
the time and date of the submission deadline as per ITB 21.1].”

23.4 Bids requested to be withdrawn in accordance with ITB 23.1

shall be returned unopened to the Bidders.

23.5 Unless the condition as per ITB 23.1 is met, no bid may be

withdrawn, or modified in the interval between the deadline
for submission of bids and the expiration of the period of bid
validity specified by the Bidder on the Letter of Bid or any

extension thereof.

E. Opening, Evaluation and Comparison of Bids

24. Bid Opening 24.1 The Employer shall open the bids in public at the address, date

242

243

25. Opening of 25.1
Technical
Proposals

252

and time specified in the Bid Data Sheet in the presence of
Bidders’ authorized representatives who choose to attend.

First of all, applications for withdrawal are opened and the
names of the corresponding Bidders are read out.

Secondly, the outermost envelope of the Bids is opened. The

condition of the envelopes containing the Financial Proposals
shall be recorded and kept aside for safekeeping with the
Employer until they are opened in accordance with I'TB 29.

Subsequent to activity as per ITB24.3, application for

modifications on Technical Proposals are opened and the
contents are read out. Such modifications shall be an integral

part of the original Proposal.

At the opening of the Technical Proposals the following shall
be read out:

a) Name and address of the Bidder (name of JV and the lead
partner company in case of a Joint Venture)

b) Whether the Bid Security is enclosed

¢) Whether the Bid contains the signature of its Bidder or
its representative

d) Whether all modifications in the Bid are signed and sealed
by the Bidder or his representative

e) Whether the Bidder has proposed any modifications to
the conditions of Contract, or attached anything to that
effect, and the content of such modifications.
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26. Preliminary 26.1
Evaluation
27. Evaluation of 271

Technical Proposal

27.2

273

274

28. Clarification of 28.1
Bids

28.2

283

284

29. Opening of 29.1
Financial Proposals

29.2

f)  Receipt of addendum, if any has been issued

g) Any other information as per the Bid Data Sheet.

Confirmation to the items listed in Bid Data Sheet shall be
checked during Preliminary Evaluation. Bids not meeting any
of the conditions shall be disqualified.

While evaluating the Technical Proposals, the Employer will

conduct the evaluation solely on the basis of the submitted
document.

The Technical Proposals shall be evaluated on the basis of

their responsiveness to the BiddingDocuments, applying the
criteria specified in the Bid Data Sheet. Each responsive

Proposal will be given a technical score. A Proposal shall be

rejected at this stage if it does not respond to the requirement
of Bid Documents or if it fails to achieve the minimum
technical score threshold indicated in the Bid Data Sheet.

Until all the received Technical Proposals are evaluated and

the scores are made public, the evaluators shall have no access
to the Financial Proposals.

In case of JV, the combined capacity of all members of the JV
shall be considered.

To assist in the examination, evaluation, and qualification of

the Bidders, the Employermay, at its discretion, ask any
Bidder for clarification of its Technical Proposal. Any

clarification submitted by a Bidder that is not in response to a
request by the Employer shall not be considered. The request

for clarification and the response shall be in writing.

If a Bidder does not provide clarifications on its Technical

Proposal by the date and time set in the request for
clarification as specified in the Bid Data Sheet, its Bid may
be rejected.

Clarification shall be asked through the supplied email or fax.

Request for clarification will be considered received by the
Bidder if no automated error message is received back.

The Technical Proposal finalized after clarification accepted

by the Evaluation Committee at the end of Technical
Evaluation and will remain so throughout the Contract
Duration.

On completion of evaluation of the Technical Proposals, the

Bidders who do not meet the specified Technical score or
who were determined non-responsive shall be notified and

their Financial Proposal will be returned unopened after
completion of selection process and award of the Contract is
ovet.

The Employershall notify in writing all Bidders that have
achieved a minimum score on the Technical Proposals and
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29.3

294

shall inform them of the date, time and location for opening
of Financial Proposals. Sufficient time shall be allowed for the

Bidders to attend the opening of the Financial Proposal. The

proposals will be opened at the date, time and place even if
the Bidders do not choose to attend.

The opening of the Financial Proposals shall be done by the
Employer. At the opening, the applications for modifications
received as per ITB 23.shall be opened first and the
following details are read out:

a)  Name and contact address of the of Bidder
b)  ITB reference number
¢)  Details of modifications

Following the activity as per I'TB 29.3, the names of the

Bidders and the corresponding overall technical scores shall
be read aloud. The Financial Proposals will then be inspected

to confirm that they have remained sealed and unopened.
These Financial Proposals shall be then opened one by one,
and the total prices read aloud and recorded. Copies of the
record shall be sent to all Bidders whose Financial Proposals
have been opened.

30. Nonconformities,  30.1 Provided that a Bid is substantially responsive, the Employer

errors and
omissions

may waive any nonconformity in the Bid that does not
constitute a material deviation, reservation or omission.

30.2 Provided that a bid is substantially responsive, the Employer

may request that the Bidder submit the necessary information
or documentation, within a reasonable period of time, to
rectify nonmaterial nonconformities in the bid related to
documentation requirements. Requesting information or

documentation on such nonconformities shall not be related
to any aspect of the price of the Bid. Failure of the Bidder to

comply with the request may result in the rejection of its Bid.

30.3 Provided that a bid is substantially responsive, the Employer

31. Correction of 31.1
Arithmetical Errors

shall rectify quantifiable nonmaterial nonconformities related
to the Bid Price. To this effect, the Bid Price may be adjusted,

for comparison purposes only, to reflect the price of a missing
or non-conforming item or component. If minor

discrepancies are found such as in technical specification,
description, feature which does not make the bid to be
rejected, then the cost, which is calculated to the extent
possible due to such differences, shall be included while
evaluating the bid.

The Employer shall correct arithmetical errors on the
following basis:

a) if there is a discrepancy between the unit price and the
total price that is obtained by multiplying the unit price
and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer
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312

there is an obvious misplacement of the decimal point in
the unit price, in which case the total price as quoted shall
govern and the unit price shall be corrected;

b) if there is an error in a total corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected; and

c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to
(a) and (b) above.

Activities and items described in the Technical Proposal but
not priced in the Financial Proposal shall be assumed to be
included in the prices of other activities or items, and no
corrections shall be made in the Financial Proposal.

31.3 In case of discrepancy between the Technical and Financial

32. Conversion to 321
Single Currency

Proposal with regard to quantities of input, the Technical
Proposal shall prevail and corrections shall be made
accordingly in order to attain consistency between the
Technical Proposal and the Financial Proposal.

For bid evaluation and comparison purposes, the currency
(ies) mentioned in the substantiating documents of the Bid

shall be converted into a single currency as specified in the
Bid Data Sheet.

33. Combined 33.1 The total score secured by each of the Bid is calculated by

Technical and
Financial
Evaluation

34. Rejection of 34.1
Proposal,
annulment of
selection process

342

weighting the technical and financial scores and adding them
as per the formula and instructions in the Bid Data Sheet to
derive a ranked list of Bids.

Under the following circumstances, any Bid shall be rejected
without thereby incurring any liability to the Employer:

a) Material deficiencies in providing the information sought
requested in the I'TB.

b) Alternative Proposal changing the mode of payment or
alternative mode of Service.

¢) Evidence of corruption or fraud

d) Submission of more than one proposal by a Bidder or a
JV partner to a Bidder.

Under the following circumstances, all proposals shall be

rejected and the selection process annulled without thereby
incurring any liability to the Employer:

a) None of the Technical Proposals are found to be
responsive

b) The MLR figures quoted by all of the responsive
Technical Proposals are lower than that specified in
Section 6.
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34.3
F. Contract Award
35. Letter of Intent 351
35.2
36. Contract 36.1
Negotiations
36.2
36.3
364
36.5
36.6
37. Letter of 371
Acceptance

The Employer reserves to accept or reject any Bid and to

annul the bidding process and reject all bids at any time prior
to the Contract award, without thereby incurring any liability
to Bidders. In case of annulment, all Bids submitted and

specifically Bid Securities shall be promptly returned to the
Bidders.

Following the ranking of the Bids as per ITB 33.1, The

Employer shall issue a Letter of Intent as per Appendix C

expressing its intention to award the Contract to the selected
Bidder.

Concurrently to inform other Bidders who too have

submitted Bids, the Employer shall publish a public notice on
a national daily and web sites as mentioned in the Bid ata
Sheet the name of the selected Bidder and the corresponding
MLR as well as the RSI proposed.

The selected Bidder shall be invited for Contract Negotiations
if no complaints pursuant to I'TB 40.1 is received within 7
(seven) days of publication of public notice as per ITB 35.2.

The negotiations will be held at the date and address indicated
in the invitation for negotiations. The negotiators from the

Employer and the Bidder must have written power of attorney
to negotiate.

The negotiation shall not substantially alter the original scope

of Services under the TOR or the Conditions of Contract, the
MLR or RSI and shall be limited to the items in the Bid Data
Sheet.

The Employer’ representative shall prepare minutes of

negotiations that are signed by the Employer's and the
Bidder’s authorized representatives.

The negotiations are concluded with a review of the finalized

draft Contract Agreement, which then shall be initialled by the
Employer's and the Bidder’s authorized representatives.

If the negotiations fail, the Employer shall inform the Bidder

in writing of all pending issues and disagreements and provide
a final opportunity to the Bidder to respond. If disagreement

persists, the Employer shall terminate the negotiations
informing the Bidder of the reasons for doing so and shall
invite the nextranked Bidder for negotiation. Upon

commencement of negotiation with the next-ranked Bidder,
the earlier negotiations shall not be reopened.

Upon successful conclusion of the negotiation pursuant to
ITB 36.5, the Employer shall accept the corresponding Bid

and a Letter of Acceptance as per Appendix D shall be
communicated to the successful Bidder prior to the expiration
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37.2

38. Performance 38.1
Security

38.2

39. Signing of Contract 39.1

39.2

40. Complaint and 40.1
Review

40.2

40.3

40.4

of period of Bid validity, to furnish the Performance Security
and sign the contract within 15 (fifteen) days.

Within number of days as per Bid Data Sheet of receiving

Letter of Acceptance, the selected Bidder shall complete the
formality as stated in the Bid Data Sheet.

Within the specified period, the Bidder shall furnish

Performance Security as prescribed in Bid Data Sheet from
a Nepalese commercial “A” class bank which is authorized to

issue such from the Nepal Rastra Bank in accordance with the
GCC using sample form provided in Appendix B or an
alternative format acceptable to the Employer.

Failure of the successful Bidder to submit the Performance
Security as per I'TB 38.1, or complete the formalities as per
ITB 37.2, or to sign the Contract Agreement within the
period as per I'TB 37.1, shall constitute sufficient grounds for
the annulment of the award and forfeiture of the bid security.

In that event the Employer may invite the next ranked Bidder
for Contract Negotiations.

The authorized representative of the Employer and the

authorized representative of the Biddershall sign the Contract
within the period as stated Bid Data Sheet.

The TMC is expected to commence providing the Services

under the Contract on the date and at the location specified
in the Bid Data Sheet.

A Bidder dissatisfied with the evaluation proceedings or the

selection of Bidder may file a complaint stating the factual and
legal grounds to the Employer within 7 (seven) days of the

issuance of the Letter of Intent.

Pursuant to the registered complaint as per ITB 40.1, if any
error is found in the evaluation process, or if the office of the
Employer has been found not to fulfil its responsibilities, or
if any of the decisions are found to be against the applicable
law, the Employer shall give its decision within 5 (five) days
on whether to suspend the proceeding and decide on the
procedure to be adopted for further proceedings; or to reject
the complaint.

If within 30 (thirty) days from the date of issuance of Letter

Acceptance, an unsuccessful Bidder requests for the issues
preventing his Bid from being selected, the Employer shall
provide him with the details.

Late application filed after the deadline pursuant to ITB 40.1
shall not be processed.
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Section 3: Bid Data Sheet

This section consists of provisions which supplement the information or requirements included in
Section 1: Instruction to Bidders.

A. General Provisions

11(g) 1) Contract Agreement
i) Letter of Acceptance
iii) Addenda

iv) Special Conditions
v) General Conditions
vi) Terms of References
vii) Technical Proposal
viii) Financial Proposal

ix) Performance Security

1.1 (h) Five (5) years
11 ) All Countries
11 (p) 3 (three)
11 %) Chobhar ICD , Ward no. 6, Kirtipur Municipality, Kathmandn District,
Nepal
21 Operation and Management of Chobhar ICD ; Reference

Number: NITDB- O&M- ICB -08 (FY 2023/024)

2.2 Combined score of Technical and Financial Proposal (Technical
proposal 60% and financial proposal 40%)

2.3 Address of obtaining Bid Document: Nepal Intermodal Transport
Development Board, Chobhar, Kirtipur-6, Kathmandu, Nepal, or

Bilateral and Regional Trade
Division, Ministry of Industry,
Commerce & Supplies, Singh
Durbar, Kathmandu, Nepal

Non-refundable fee of Bidding Document: Nepalese Rupees 10,000/ -

deposited to Employer's bank
account 7202002/001.007.524

with Nepal Rastra Bank, Banking
office, Kathmandu, Nepal

Deadline of obtaining Bidding Document: 7" September, 2023, Office
Hours

2.5 »  Terminal Ieasing Out Regulations -2070 in Nepali 1anguage which can be
downloaded from the website www.nitdb.gov.np

= Lay out of the Terminal
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41 . , Joint Venture of companies
Requirem | Single :
ent entity Lead Eggh of the Combined
partner  remaining partners
Average Foreign Company: 6,000,000/ -
Annual 2,400,000/ -
Turnover Nepalese Company:
for last 3 600,000/ -
years in 6,000,00 : 3,600,00
NPR 0/- 0/-
Registrati = Registered as a (i) = Registered as a (1)
on Port Port
management/Con = management/Contai
tainer Freight ner Freight Station
Station Management/Freigh
Management/Frei  t terminal
ght terminal management/warch

management/wat | ousing/transportatio
chousing/transpor n/ clearing and
tation/ clearing forwarding/Freight
and Forwarding
forwarding/Freig = company

ht Forwarding
company.

Experien = Management/Ope Expetience in port

ce rational management/Contai
Experience: ner Freight Station
Experience in Management/Freigh
port t terminal
management/Con | management/warch
tainer Freight ousing/transportatio
Station n/ clearing and
Management/Frei = forwarding/Freight
ght terminal Forwarding , of

management/war minimum three
chousing/transpor = years

tation/ clearing
and
forwarding/Freig
ht Forwarding , of
minimum five

years
Self Self declaration as per Section 4, Attachment 5
declaratio
n

Complian | Bidders provide documentary proof of its

ce with eligibility by completing the forms and
qualificati | gualification criteria as stated in the Section 4
on (Form TECH 1 to Form TECH 12 and

criteria Attachments)
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JV In case of a [V, at least one partner shall be
arrangem | Nepalese Company .
ent Joint VVenture Agreement in the form as

suggested in the bid document duly signed by all
partners concerned.

Tax up to the previous fiscal year in its country of
clearance | incorporation

VAT/PA | For Nepalese companies only
N
registratio
n

4.6.2 A list of debarred Bidders is available at:

PPMO website: WWW.pPMmo.gov.np

B. Contents of Bidding Document
6.1 NITDB website: www.nitdb.gov.np
6.2 Address: Executive Director

Nepal Intermodal Transport Development Board,
Chobhar, Kirtipur-6, Kathmandu, Nepal

E-mail: nitbktm(@nitdb.gov.np

6.5, 6.6 Details on pre-bid meeting:

Date: 17" August, 2023. In case the day falls on a public holiday,
then the following day.

Time: 11:00 hrs (Nepal Standard Time)

Address: Nepal Intermodal Transport Development Board,

Chobhar, Kirtipur-6, Kathmandu, Nepal
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Proposer’s eligibility for participation: copy of the bank voucher against

purchase of the Bidding Document
and identification showing affiliation
with the Bidder

Meeting Coordinator: Executive Director

73

Mailing address: Nepal Intermodal Transport Development Board, Chobhar,
Kirtipur-6, Kathmandu, Nepal

E-mail: nitbktm@nitdb.gov.np

C. Preparation of B

ids

10.1

Bids shall comprise of the following:

(1) 1st Inner Envelope with the Technical Proposal:

(a) TECH-1: Technical Proposal Submission Form

» Attachment 1: Bank deposit voucher against purchase of Bidding
Document

* Attachment 2: Power of Attorney

» Attachment 3: Proposal(bid) Security (original bank guarantee or
original bank deposit voucher)

» Attachment 4: JV agreement

» Attachment 5: In case of a Nepalese or non-Nepalese Bidder or a
JV partner: a self-declaration and tax clearance

(b) TECH-2: Bidder’s information

(c) TECH-3: Relevant experience

(d) TECH-4: Financial situation

(e) TECH-5: Current contract commitments
(f) TECH-6: Proposed Work Plan

(g) TECH-7: Proposed Business Plan

(h) TECH-8: Proposed corporate structure
(i) TECH-9: Proposed Operation Plan

() TECH-10: Financial resources

(k) TECH-11: Proposed Employment Plan
(1) TECH-12: Proposed Key-Personnel

(2) 2nd Inner Envelope with the Financial Proposal

(a) FIN-1: Financial Proposal Submission Form
(b) FIN-2: Breakdown of MLR and RSI
(c) FIN-3: Proposal on User Fee
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13.1 No alternative Bids allowed

17.1 120 days from submission deadline

18.1 NPR 500,000/ -

18.2 Current Account Number 0100200144668037 at Agriculture Development Bank,
Ramshah Path, Kathmandu, Nepal.

18.3 150 days from submission deadline

D. Submission and

Opening of Bids

20.4 The Bidder must submit:
a) Technical Proposal: one (1) original and one (1) copy
b) Financial Proposal: one (1) original and one (1) copy

20.11 Submission address: Nepa/ Intermodal Transport Development Board,
Chobhar, Kirtipur-6, Kathmandu, Nepal

211 The Bid must be submitted during office hours no later than:

Date: 8" September, 2023
Time: 12:00 hours, Nepal Standard Time

E. Opening, Evaluation and Comparison of Bids

241

The opening shall take place at:  Nepal Intermodal Transport Development Board,
Chobhar, Kirtipur-6, Kathmandu, Nepal

Date: 8" September, 2023
Time: 13:00 hours, Nepal Standard Time

25.2(g)

No additional information

26.1

During Preliminary Evaluation, the following shall be checked and inspected:

a)  Documentary proof on the legal eligibility of the Bidder
b)  Completeness of Form TECH-1 to Form TECH-12

¢)  Availability of Financial Proposal envelope

d)  Sealed signature on all the pages of the documents meant to be considered for
evalnation

e) receipt against the purchase of the BiddingDocument
1) Bid Security of prescribed amount and validity

) Power of Attorney

h)  JV agreement

) Documentary proof on the technical eligibility of the Bidder as per ITB 4.1

27.2

Criteria for the evaluation of the Technical Proposals:

Maximum score: 700
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Minimum technical score threshold: 60 %
Primary
Evaluation Criteria Secondary Technical | S. o Bid Documents
. . Descriptions
. Max. Evaluation Criteria N. Reference
Criteria
Score
No. of Terminals
of similar type | TECH - 3, Col. - 2, Col.
1.1
managed and | -3
operated
12 | Years °f | THCH -3, Col. - 4
Experience
Experience in managing and Share in
operating similar types of 13 | management and | TECH - 3, Col. -12
terminal (ICP/ICD/CFS) " | operating company
Total throughput
volumes handled in
last 5 years
1.4 (consider 1TEU = TECH - 3, Col. - 8,9, 10
0.5FEU =21.6 MT
= 2Truck)
No. of - projects | rpepy 3 col, -2, Col. -
2.1 | managed and 3
operated
Years of
2.2 | Experience TECH -3, Col. -4
Experience in Share in
warchousing/transportation | 2.3 | management and | TECH - 3, Col. - 12
/ clearing and operating company
forwarding/Freight Total  throughput
Forwarding volumes handled in
. , last 3 years
gfdeerrisnc . 2.4 (consider 1TEU = TECH - 3, Col. - 8,9, 10
P 0.5 FEU =21.6 MT
= 2Truck)
No. of
Terminals/projects | TECH - 3, Col. - 2, Col. -
3.1
managed and | 3
Experience in the country operated
inviting tenders for the 30 Years . of TECH - 3, Col. - 4
project: port management/ Experience
Freight Station  terminal Share in
operation management/ | 3.3 | management and | TECH - 3, Col. - 12
warchousing/ transportation operating company
/ clearing and Total  throughput
forwarding/Freight volumes handled in
Forwarding last 5 years
34 | (consider 1TEU = | [PCH -3, Col.-8,9,10
0.5FEU =21.6 MT
= 2T'ruck)
. No. of
Woik . hand S Terminals/projects | TECH - 3, Col. - 2, Col. -
contrac © PO 1 4.1 | currenty in | 3, TECH - 5
management/ Freight .
. . < operation
Station terminal operation
Total throughput
management/ .
. . volumes handled in
warehousing/ transportation last 3 ears
/ clearing and . YIS | TECH - 3, Col. - 8,9, 10
forwarding/Freight 4.2 | (consider 1TEU =
Forwardin 0.5 FEU = 216
& MT= 2Truck)
Bidder's Share Ownership 51 Adequacy of | TECH - 2, TECH - 3,

Corporate | 20

corporate structure

TECH - 4, TECH - 8
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Primary
Evaluation Criteria

Max.

Criteria
Score

and
Financial
Profile

Secondary
Evaluation Criteria

Technical

Descriptions

Bid Documents
Reference

52

Shareholdet's
composition in JV

TECH - 2, Row - 5

5.3

Main line of
business

TECH - 2, Row - 6

Participation of port users in

corporation

6.1

Name
shipping

owned

of major
line

TECH - 2, Row - 6

Number of major
shipping line
owned by any JV
Partner

TECH - 2, Row -6

6.2

Name

shippers

of major

TECH - 2, Row - 6

Number of major
shippers owned by
any JV Partner

TECH - 2, Row - 6

6.3

Name of multi-
modal operators

TECH - 2, Row - 6

Number of
transportation
equipment
owned/leased

TECH - 2, Row - 6

Current Financial
of the Bidder

Position

7.1

Average Total
Equity (last 3 years)

TECH - 4, Row - 1

7.2

Average annual
Turnover in last 3
Years

TECH - 4, Row - 2

7.3

Net worth of last
year

TECH - 4, Row - 3

7.4

Average
Capital
Years)

Working
(last 3

TECH - 4, Row - 5

7.5

Average Cash flows
in last 3 financial
years

TECH - 4, Row - 6

7.6

Average Net Profit
margin in last 3
financial years

TECH - 4, Row 8

7.7

Average Dividends
paid in last 3 Years

TECH - 4, Row -7

7.8

Increase in equity
or investment in
last 5 financial
Years

TECH - 4, Row - 9

Proposed
Business

Plan 20

Quality of
Business Plan

Proposed

8.1

Level of
and
assumptions used
in "Operation and
Management  of
Terminal"

realism
realistic

TECH -7, Row - a

8.2

Level of
substantiation ot
documentary
evidences in
support of Biddet's
proposed Business
Plan

TECH - 7, Attachments

8.3

Degtree of reliability
of Business Plan
(should correspond

Cross Checks of TECH -
7 against other schedules
with the Bid
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Primary
Evaluation Criteria

Max.

Criteria
Score

Secondary Technical

Evaluation Criteria

»

Descriptions

Bid
Reference

Documents

to schedules
field situation)

and

Adequacy of  proposed
management objectives

9.1

Degtee of
satisfaction of
cargo owners'
requirements
(Impottet's/
Exporters'/Freight
Forder's interests
are addressed)

TECH-7,b

9.2

Degree of
satisfaction of

transport
(plans for

national
needs
delays
minimization)

TECH -7, c

10

Reliability of market demand
forecast

Substantiation  of
cargo traffic
forecast

TECH -7,d

11

Potential for attracting new
business

Expected  amount
of new business

proposed

TECH -7, f

Significance of new
business in terms of
scale increase and
use of available
capacity (value add
to maximize

revenue potentials)

TECH-7,f

Basis of achieving
expectations from
new business
(logical
and documentary

reasoning

evidences)

TECH-7,f

12

Expected Financial

Performance

Soundness of cash
inflow projections
and revenue
forecasts

TECH -7, ¢

Soundness of cash
outflow projections
and  expenditure
forecasts

TECH -7, ¢

Soundness of
financing and
funding plan

TECH -7, ¢

Proposed
Corporate

Structure 5

13

Management of Terminal

Autonomy in
operation and
management of
Terminal

TECH - 8, a

Proposed degree of
subcontracting

TECH - 8,b

Functionality of the
proposed
organizational
structure

TECH - 8,d

Capability of
generating new
initiatives

TECH - 8,
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Primary
Evaluation Criteria | S. | Secondary Technical | S. . Bid Documents
. _ Descriptions
- Max. | N. | Evaluation Criteria N. Reference
Criteria
Score
13 Capability of
5 " | monitoring  staff | TECH - 8, f
performance
14. | Chief = Executive .
1 Officer TECH -8, 1
;4' Chief of Finance TECH - 8,1
Ql;?hrﬁcatlonsti of pr;)(};ols{edr " Operation %
14 | Semior exccutives a <) " | Maintenance In- | TECH- 8,1
terminal personnel | 3 charge
(Education Qualifications) 17 | Adminisrative —
4 Officer o
14. | IT  Expett/Data TECH - 8,1
5 Analyst
15. | Chief = Executive :
1| Officer TECONS!
Relevgnt management an'd 1> Chief of Finance TECH - 8, i
technical experience eitherin | 2
warehousing,transportation, 15 Operation &
15 | clearing and forwarding, 3 " | Maintenance  In- | TECH - 8,1
freight forwarding, railway, charge
operation, terminal O&M or | 15. | Administrative .
shipping (Years) 4 Officer TECH -8,
15. | IT  Expett/Data TECH -8, i
5 Analyst
16. | Chief  Executive .
1 | Officer TECH-8,i
36' Chief of Finance TECH - 8, i
Experience  in  similar 16 Operation &
16 | projects (O&M of Terminal) 3 " | Maintenance In- | TECH - 8,1
(Years) charge
16. | Administrative .
4 Officer TECH -8,
16. | IT  Expett/Data TECH -8, i
5 Analyst
17. | Chief  Executive .
1 Officer TECH -8, 1
é7' Chief of Finance TECH - 8,1
Experience of O&M of a -
Terminal in the country | 17 Operation &
17 | . " | Maintenance  In- | TECH - 8,1
inviting  tender ~ (Nepal) | 3
charge
(Years) — -
17. | Administrative TECH - 8.i
4 Officer o
17. | IT  Expett/Data TECH -8, i
5 Analyst
Overall operational
arrangements  for
different types of
port facilities
Operating 18 Adequacy of operational | 18. | (liquid bulk, solid TECH -9, a
Plan  for arrangements bulk, neo-bulk,
the 10 containers,  non-
Facilities containerized
general cargo, dusty
cargo)
19 | Scope for capacity upgrading
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Primary
Evaluation Criteria | S. Secondaty Technical | S. " Bid Documents
. . Descriptions
- Max. | N. | Evaluation Criteria N. Reference
Criteria
Score
Development  of
19. | new management TECH - 9, e
1 systems and
controls
20. | Quality of ’anal.ys1s TECH 9, f
1 of current situation
Effectiveness of proposals | 20 Rationality of
20 " | proposed TECHO9, £
to solve current problems 2 :
improvements
20. Rehvablhty of TECH 9, £
3 envisaged results
Quality of
21. proposaills. for TECH -9, g
1 streamlining
present IT system
21 Upgrading of Computerized Efficiency in
System electronic data
21. capturing, TECH -9, g
2 production system
and data sharing
with stakeholders
Amount of
Funding from
external and local
resources
Capacity 2 Evidence of Financing | 22. | (documentary TECH - 4, Row - 4,
of Capacity 1 proofs of such | TECH - 10
investmen funding from
t in financial and non-
additional 6 financial
facilities, institutions)
equipmen 23. Amognt of funds TECH -7, ¢
t and 1 to be invested
systems Extent agd quality of | 23. | Sector of TECH -7, ¢
23 | proposed  investment for | 2 Investment
ICD 23 Financing plan for
3 " | proposed TECH-7, ¢
Investment
24. | Wage and salary TECH - 11, 2
1 levels
o4 Career
5 " | Development TECH - 11,b
scheme
o4 Bonuses, incentives
Employm 3 " | and other fringe | TECH - 11, ¢
ent N} las General Employment benefits
and 24 conditions 24. | Social security and TECH - 11. d
propose.d 4 medical coverage o
mechanis
Proposal for
m for ..
9.00 streamlining
transfer of 24. | workforce
knowhow ’ . TECH-11,¢
5 (Inclusiveness -
and
female &
technolog
v suppressed)
%5' Extent of coverage | TECH - 11
25 gii:iiinent sc(l)lfime e 25 Capacity
5 " | Development Plan | TECH - 11, h
for Staffs
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Primary
Evaluation Criteria | S. Secondaty Technical | S. L Bid Documents
. . Descriptions
- Max. N. | Evaluation Criteria N. Reference
Criteria
Score
25 Recruitment  plan
" | and Policies for | TECH 11 -1
3
Staffs
Duration and scope
25 of expatriate
4 | assignment  (Full | TECH - 12, attachments
term, Intermittent
or Temporary)
Knowledge
25 Transfer Plan of
5 " | Expatriate (Logical | TECH - 12, attachments
Framework
attached)

Note: For Bidder's Experience Criteria in S.IN. 1 & 2, score will be given to the bidder either in S.IN 1or in
S.IN.2 in which they will score maximum mark.

28.2

321

331

7 (seven) days
Single currency for conversion: Nepalese Rupees
Official source of the selling rate: Nepal Rastra Bank

Date of exchange rate is: Bid submission deadline

The highest evaluated Financial Proposal (Fi) is given the maximum financial
score (Sp) of 100.

The formula for determining the financial scores (Sy) of all other Proposals is
calculated as following:

Se=100 x F/ P

in which,

Fn =1s the highest offer

F = the price of the proposal under consideration.

The weights given to the Technical (T) and Financial (P) Proposals are:
T =60%, and P = 40%

Proposals are ranked according to their combined technical (S;) and financial
(Sp) scores (S), using the weights as follows:

S=S:xT+8xP.

F. Contract Award

35.2

36.3

The Letter of Intent shall be published at: www.nitdb.gov.np

a) Minor corrections in language and figures
b) Conformity on fulfillment of all requirements of the contract
¢) Handover of the Terminal premises to the successful Bidder

d) Expected date of commencement of Services
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e) Name of Adjudicator
f) Data collection and reporting mechanism

g) Content of Supplementary Contract between the Terminal Operator and
the Customs Office stationed at the terminal

h) Payment mechanism of MR and RSI

1) Annual foreign currency exchange requirements for investment and
remittance of the successful Bidder

37.2 Number of days: fifteen (15)
Obligatory formality:
a) Bidder get register with the competent authorities in Nepal to

) be recognized as a Terminal Operation and Management Company in Nepal in
botly cases of single bidder or |17

) receive PAN and VAT numbers

38.1 The amount of Performance Security:  next 2 year's MR quoted in the Financial
Proposal
The initial validity: 18 months from the Effective Date
391 Within 15 (fifteen) days from the date of obligatory formality is accomplished as per I'TB 37.2

39.2 Expected date for commencement: [within 15 days of Signing of Contract as per I'TB
39.1, or a date agreed at the time of Contract Negotiations as per [TB 28.3]

Location of commencement: Chobhar ICD Terminal
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Section 4: Technical Proposal -Forms

Checklist of Required Forms

FORM

DESCRIPTION

TECH-1

Technical Proposal submission form.

Attachment 1

Cash receipt or bank deposit voucher against purchase of Bidding
Document

Attachment 2

Power of attorney

Attachment 3

Bid security, unconditional bank guarantee

Attachment 4

JV agreement (if the Bid is being submitted by a JV)

Attachment 5

Self-declaration by a non-Nepalese Bidder

TECH-2 Bidder’s information
TECH-3 Relevant experience
TECH-4 Financial situation

TECH-5 Current contract commitments
TECH-6 Proposed Work Plan
TECH-7 Proposed Business Plan
TECH-8 Proposed corporate structure
TECH-9 Proposed Operation Plan
TECH-10 Financial Resources
TECH-11 Proposed Employment Plan
TECH-12 Proposed Key-Personnel
{Notes to Bidder:

o A/l pages of the original Technical and Financial Proposal shall be initialled by the same anthorized
representative of the Bidder who signs the Bid.

o Throughont Section 4 guidance provided to the Bidder to prepare the Technical Proposal are shown in { }
brackets; they should not appear on the Proposals to be submitted. }
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Form TECH-1: Technical Proposal Submission Form

{20 be submitted by the Bidder or by the Iead Member of ]V in its Letterhead}
{Location, Date}

Nepal Intermodal Transport Development Board,
Chobhar, Kirtipur-6, Kathmandu, Nepal.

Attn:  Executive Director

Dear Sir,

We, the undersigned, offer to provide the Services at the {Terminal}, at {location} in accordance
with your Invitation for Bids dated {date of notice} We are hereby submitting our Bid, which includes
this Technical Proposal and a Financial Proposal sealed in a separate envelope.

{If the Bidder is a 1, insert the following: } We are submitting our Bid in a joint venture with: {name and
the legal address of each ]V member, and indicate the lead member}. We have attached a copy of the JV

agreement signed by every participating member, which details the likely legal structure of and the
proportion of joint and severable liability of the members of the said JV.

{Or, if the Bid includes Sub-contractors insert the following: } We are submitting our Bid with the following
companies as sub-contractors: [name and address of each sub-contractor].
We hereby declare that:

(a) We declare to accept the instructions stated in the initially issued ITB document and any
addendum issued thereafter.

(b) All the information and statements made in this Bid are true and we accept that any

misinterpretation or misrepresentation contained in this Bid may lead to our disqualification
and sanction by the Employer.

(¢) Our Bid shall be valid and remain binding upon us for the period of time specified in the I'TB
17.1.

(d) We have no conflict of interest in accordance with I'TB4.5.
(e)  We meet the eligibility requirements as stated in ITB4.

(f) In competing for (and, if the award is made to us, in executing) the Contract, we undertake to

observe all applicable laws including the laws against fraud and corruption, including bribery,
in force in the country of the Lessor.

We undertake, if our Bid is accepted and the Contract is signed, to initiate the Services related to
the assignment no later than the date indicated in ITB 39.2.

We understand that the Lessor is not bound to accept any Proposal that it receives.

We remain,
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Yours sincerely,

Authotized Signature {In full and initials}:

{Name and Title of Signatory}
{Name of Bidder}

In the capacity of:
Address:

Contact information (phone and e-mail):

{For a joint venture, either all members shall sign or only the lead member, in which case the power of attorney fo
sign on bebalf of all members shall be attached

Attachment:

a) Attachment 1 to TECH-1: Cash receipt or bank deposit voucher against purchase of Bidding Document

b) - Attachment 2 to TECH-1: Power of Attorney

¢) Attachment 3 to TECH-1: Bid Security (unconditional Bank Guarantee format)

d)  Attachment 4 to TECH-1: J1” Agreement in case of [V~

e) Attachment 5 to TECH-1: Proof of Tax clearance by a Nepalese Bidder or self-declaration on constitution
and tax: clearance/ tax submission evidence of last fiscal year by each non-Nepalese Bidder or non-Nepalese ]I

member}
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Attachment 5: Self declaration on constitution and tax clearance
{in the letterbead of the non-INepalese Bidder or non-Nepalese ]V menmber}

{Location, Date}
Nepal Intermodal Transport Development Board,

Chobhar, Kirtipur-6, Kathmandu, Nepal.

Attn: Executive Director,

Self-declaration on constitution and tax-clearance

Dear Sir,

We, the undersigned, declare that:
We are a company constituted as pet {name of act} of {country of constitution}.

We are registered at {name of registering anthority in the country of constitution}. The registration number
and date of renewal, in case if renewal is needed at the country of incorporation) are {registration
number}y and {date of registration/date of most recent renewal} respectively.

We have cleared all applicable taxes in our country of constitution up to {date}.

As per the Laws of {country of incorporation}, we are allowed to bid and render the above captioned
Services.

We remain,

Yours sincerely,

Authotized Signature {In full and initials}:

{Name and Title of Signatory}

In the capacity of:
Address:

Contact information (phone and e-mail):
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Form TECH-2: Bidder’s Information

Row . Bidder's legal name
1 Ouwerall share in percentage among the [V partners:
Lead Parmer: .............. %
JV Partner 1:
2 In case of a [V, share in percentage Commitment of equity in USD:
Lead Parmer: §.............
JV Partner 1: §...........
JV Partner 2: §..............
3 Lead Partner:
Bidder’s country of constitution JV Partner 1:
JV Partner 2:
4 Lead Partner:
Bidder's year of constitution JV" Partner 1:
JV" Partner 2:
5 Lead Partner:
Bidder’s legal address in country of constitution JV Partner 1:
JV Partner 2:
6 NameType A:
NameType B:
Name Type C:
Bidder’s main line of business: JV Nane Type D:
Partner Name Type E:
Type A: Port Management/ Freight Station
Terminal Opemz‘z'o;? Management Type A: No(Q1y-
Type B: Warehousing
Type C: Transportation Type B: No (QOy):
Type D: Clearimg and Forwarding Dype C: No (Q1y):
Type E: Freight Forwarding Type D: No (O
Type E: No (Q1y):
7 Name:
8 Address:
9 Bidder's anthorized representative and bid contact ., ephone number:
details
10 Fax number:
11 Email-
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12 L ead Partner:

Bidder’s Net Worth JV Partner 1:
JV Partner 2:

13 Percentage of share owned by the government or
public entities, if any

14 Name and address of the Bidder's Agent if any for

Bid submission purpose
15 Amount of Agent's fee, currency and mode of
payment
16 Date of engagement of the Agent
17 Agent's Presence in the governing body of firm (name of firm)
18 | Relewant equipment owned mafke, model, year of use of relevant equipment)
{Note:

a) Lill separate tables for the Bidder and each of the JV members
b)  Highlight/marfk the relevant entry on the attached substantiating document for conspicuonsness}

Attachment:

a)  Substantiation for each of the entry in the above table with registration certificate, [V agreement, formation
order, andited copies of financial statements or similar document }
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Form TECH-3: Relevant Experience
Assignment | Name and Contact Annual Total throughput volume o Firm's
: . Total Lease ; v Firnd s 7
S. name and Details of Employer Duration’ Turnover Completion” Rent baid to Container — Container Bulk/ Roledin th Involvement in
Nr. Reference and Country of (mention (%) / (TEU) (FEU)  Break-bulk HIIRE L the Assignment
) the Lessor’ Assignment
Number Assignment currency) (MT)
7 2 3 4 5 6 7 8 9 10 11 12
Year 1
Year 2
Year 3
Year 4
{add row if required}

{Note:

a) List only relevant experience of each of the |1 members in the last 10 years
b) Fill a separate table for each of the assignments

Attachment:

a)  Substantiation for each of the entry in the above table
b) 1If an earlier published company profile or similar document is intended to be attached for substantiation, highlight/mark the relevant entry for conspicnousness}

" Give the Date of Agreement and Date of Completion (Scheduled Date of Completion in case of incomplete contract). Provide details for each year in case of a multi-year assignment

2 Indjcate what percentage of the yearly commitment has been fulfilled
*Mention amonnt and CHITENC).
* Define role as Port Management, Operation and Management of ICD/FS/ICP, Warehousing/Transportation Operation, Clearing & Forwarding/Stevedoring/ Freight Forwarding

? Define involvement as sole company or as 1ead Member or member of a JV'. In case of a [V, indicate liability in percentage
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Form TECH-4: Financial Situation

Row

Parameters

Year 1

Year 2

Year 3

Year 4

Year 5

Year 6

Year 7

Year 8

Year 9

Year 10

Total equity

Total turnover

Net worth

NG INEC) I O RSN

Available Line of
Credit

Working capital

Cash flow

Dividends paid

Net profit margin

O 0 1 O\ D

Invested amounts or
participation in

equity

{Note:

a) Enter the figures in equivalent Nepalese Rupees
b)  Data for each of the [V menbers should be filled in different sheets

¢) 1n case of a newly constituted Bidder, it is understandable that a numiber of columns could be blank as there is no data

d) Highlight/mark the relevant entry on the attached substantiating document for conspicnonsness

Attachments:

a) Audited balance sheets, cash flow statements, profit/loss account and income statements, Line of Credit issued by banks, etc. to substantiate each of the entry in the above table. The documents

should not include the financial condition of sister or parent agencies. }
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Form TECH-5: Current Contract Commitments

. Name and Contact Scheduled Monitory (.:mjmiﬂm/ Contractual Commitments in Kind' Bidder's Bidder's
S Assignment name and . Agreement . Commitments .. ]
Nr Reference Number Details of Employer and Date Completion Y - nd [P — p Roléin the | Involvement in
4 Country of Assignment Date onnr an Completed % ey God Completed % - Assignment  the Assignment
Currency and Currencyl0
1
Note:

a) List only relevant experience of each of the |1 members in the last 10 years
b) Fill a separate table for each of the |V members

Attachment:

a) Substantiation for each of the entry in the above table

b) 1If an earlier published company profile or similar document is intended to be attached for substantiation, highlight/mark the relevant entry for conspicnousness}

¢ _Add more columns for “Amonnt and currency” if the Contract involves a numiber of currencies.

7 Tnvestment which the Firm had to matke in addition to the 1easebold Fee which has to be left at site as a part of the contract.
8 Define role as Port Management, Operation and Management of ICD/FS/ICP, Warehousing/Transportation Operation/ Clearing & Forwarding/Stevedoring/ Freight Forwarding
? Define involvement as sole company or as Lead Member or member of a [V In case of a ]V, indicate liability in percentage

10 Enter the cost equivalent as per the Contract.
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Form TECH-6: Proposed Work Plan

Activity Year 1

Year 2

Year 3

Year 4

Year 5

{Note:

List and show major activities, including the following:

a) Signing of the Contract Agreement

b)  Mobilization of key-personnel and equipment

¢)  Taking over the responsibilities from the existing TMC

d)  Payment of MR and RS1 installments to the Lessor

¢)  Physical improvement of the Terminal

/) Recurrent inspection schedule and maintenance activities as per the TOR}
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Form TECH-7: Proposed Business Plan

{Note:

In line with the objective, scope and specific requirements of the TOR, the Business Plan is expected to focus on the
Sfollowing:

a)

)

9

Y
)

Realistic assumptions (duration of planning, technical detailing, coverage of periodic activities in operation of
Terminal, coverage of periodic activities in maintenance of Terminal)

Proposed management objectives (degree of satisfaction of stakeholders — Freight Forwarders, Importers /
Exporters’ interests are addressed)

Degree of satisfaction of transport needs — submit Plan for Delays Minimization

Market demand forecast (vessel traffic, Freight volume; cargo traffic, facilities’ handling systems)

Proposed Investment Plan _for the ICD (amount of equity to be invested, amount of other funds to be invested,

sector of investment, timing of investment, graphical representation of investment, financing plan for the
investiments)

Potential for attracting new business (business type, business volumeand amount; significance of new business

in terms of scale increase and use of available capacityto add valne to and maximizes revenne potentials; Basis
of achieving set targets from new business— logical reasoning and documentary evidences)

Expected financial performance (cash inflow projections, cash ontflow projections, revenue/expenditure forecasts,
financing and funding plan, performance prognosis, risk/sensitivity analysis)
Detail elaboration on data and its validation

Period of Business Plan covered and its linkage with the period of Contract (ICD Chobbar ) — Refer to
TECH 6

Attachment:

Basis for the assumptions made

Data, information and documentary evidences in support of Business Plan
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Form TECH-8: Proposed Corporate Structure

{Note:

In line with the objective, scope and specific requirements of the TOR, the Proposal for Corporate Structure is exipected
to focus on the following:

9

)
:
J
0

Y
9
D
7

Level of antonomy (including authority for expenses) given to the OSM team at each level. Mention if
Parental Company Controls in the Management of Chobhar ICD or it does not control.

Proposed degree of subcontracting for core or non-core functions

Proposed 1 _ead Member of a J1”

Functionality of the proposed structure(Organizational Structure)

Capability of generating new initiatives — detail elaboration on O>M innovative ideas
Capability of monitoring staff performance — Monitoring Plan

Duty station of the proposed personnel

Mode of commmunication with the parent company

Qualifications of proposed key-personnel (age, education, relevant experience, experience in Nepal)

Attachment:

9
)
:

Bruef description of the background and organization of individual menber of the |17
Onganizational chart and a list of Board of Directors for each member of the J1”

Proposed organization chart to execute the Contract showing from which of the JV members, each of the staff
members will be seconded }
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Form TECH-9: Proposed Operation Plan

{Note:

In line with the objective, scope and specific requirements of the TOR, the Proposal for Services at the Terminal is
expected to focus on the following:

9
)
)
d)

Adequacy of operational arrangements (overall operational arrangements for different types of port facilities),
Appraisal per facility of horizontal transfer, storage systemr and port-to-inland transport interface,
Proposal for operational area allocation (on the attached layout of the Terminal).

Maintenance of the existing facility (nse and maintenance of Lessor’s equipment, frequency of inventorying,
[frequency of maintenance, mode of maintenance, degree of automation)

Scope for capacity upgrading (additional equipment allocation (owned or on rent), development of new
management systems and controls (Lerminal management, trade facilitation, operational safety), labor and
staff deployment)

Problem solving (analysis of current situation — problem identification, rationality of proposed improvements-
problem solving, reliability of envisaged results— justifications and practicability)

IT based Management Information System to capture reliable data relating to traffic volume (vebicle entry and
excit status), tariffirevenue collection and financial transaction relating to the contract(streamlining present

systemproblem identifiation, electronic data capturing — problem solving, data outputs and data sharing with
stakeholderspracticability and reliability)

Attachment:

Graphical representations of the proposal nsing the layout plans of the Terminal supplied with this I'TB as attachment
to Appendix G: Information to Bidders}
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Form TECH-10: Financial Resources

S.Nr. Source of Financing Amount and Currency

{Note:

a)  Specify proposed sources of financing net of current commitments, available to meet the total cash flow demands
of the service.

b)  As a minimum, resources shall include Working Capital and Credit Lines.
¢)  Highlight/mark the relevant entry on the attached substantiating document for conspicuity

Attachment:

a)  Substantiation for each of the entry in the above table with andited copies of Profit and Loss Account, Credit
Lines issued by gualified commercial banfks or similar document }
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Form TECH-11: Proposed Employment Plan

{Note:

In line with the objective, scope and specific requirements of the TOR, the proposal for engaging key-personnel, other
staff and labor is expected to focus on the following:

a) Wage and salary levels
b)  Career development prospects (Upgrading or Promotion of Executives and other Project Staffs, Trainings etc,)

¢)  Bonuses, incentives and other fringe benefits (Defined Bonus and Incentive Plan)
d)  Social security and medical coverage (Provision for Social Security and Medical Coverage)

¢) Replacement plan of the key personnel in case if so required
1) Number and types of key personnel, auxilliary staffs and labors
Proposal for streamlining workforce (inclusive approach for female and suppressed)

&

h)  Capacity Development Plan for Local Staffs, Unskilled Labors, Skilled Workers, Support Staffs and
Middle-level S'taffs

i) Detail Plan or Policies for Recruitment of Project Local Staffs, Unskilled Labors, Skilled Workers, Support
Staffs and Middle 1 evel Staffs
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Form TECH-12: Proposed Key-Personnel

Note:

The following are generally considered to be the Key-Personnel and require the Lessor's consent

for replacement:

SANEE I S

Chief Executive Officer

Chief of Finance

Operation and Maintenance In-charge
Administrative Officer

IT expert / Data Analyst

In addition to the above, the Project may require to use the services of a Planning & Management Consultant for
ICD. It is expected that the Expatriate has extensive experience on ‘operation and management’ of similar Types

of Terminal with sound academic qualification in the related field. The Expatriate is believed to provide management

skills and know how and transfer the knowledge of terminal management to the local staffs and local Firms.

{ Provide the following:

a)
b)

Terms of Reference (TOR) of the proposed key-personnel;

Proposed organization chart to execute the Contract showing from which of the J1 members, each of the key-
personnel will be deployed. Also state whether a key-personnel role will be shared by more than one staff
member and whether one staff mentber will be performing the role of more than one key-personnel.

CV of the staff members proposed for key personnel positions.

Name, proposed position, proposed responsibility and parent Bidder of each of the key-personnel, as per
TECH -2, to be deployed to excecute the Contract at the Terminal}

Mention Job Descriptions and division of work of the key personnel and staffs
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ATTACHMENT: TERMS OF REFERENCE
Position/Title:
Deployment duration within next 5 years:
Duty Station:

Type of affiliation with the parent company:

Core task:

Supplementary tasks:

Supervisor:

Reporting requirements:

Language Skills:

Operation and Management of Chobhar ICD



Section 4: Technical Proposal -Forms Page 1-51

ATTACHMENT: CURRICULUM VITAE
Position/Title:

Name of Expert:

Date of Birth:

Country of Citizenship:

Contact information:

Education:
{ For each degree/diplomaycertification provide: College/ University/ Training center, Dates attended

Employment record relevant to the assignment:

{ For each relevant assignment provide: Enmployer, Name and contact details of immediate supervisor, Position, Dates
in employment, Duty Station, Responsibilities in brief}

Membership in Professional Associations:

{For each relevant affiliation provide: Name of the association, Date of joining, Position}

Publications made:

{ List only relevant publications }

Language Skills:

{List only relevant languages, level of skill}

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes
myself, my qualifications, and my experience, and I am available to undertake the assignment in
case of an award. I understand that any misstatement or misrepresentation described herein may

lead to my disqualification or dismissal and/or sanctions by the Lessor.

Name of Expert Signature Date

Name of authorized Signature Date
Representative of the Bidder
{he same who signs the Proposal}
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Section 5: Financial Proposal -Forms

Checklist of Required Forms

FORM DESCRIPTION
FIN -1 Financial Proposal Submission Form

FIN -2 Breakdown of MLR and RSI

FIN -3 Proposal for User Fee
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Form FIN-1: Financial Proposal Submission Form

{Location, Date}

Nepal Intermodal Transport Development Board,
Chobbar, Kirtipur-6, Kathmandu, Nepal.

Attn:  Executive Director

Dear Sirs:

We, the undersigned, offer to provide the O&M Services for the [Terminal] at [location] in
accordance with your Invitation for Bids dated /date of issuance of IFBJand our Technical
Proposal.

Our attached Financial Proposal is for Lease Rent which is the sum of Minimum Lease Rent
component for 5 years equal to Nepalese Rupees /Indicate the sunm of MLR for the 5 years in words

and fignres] in accordance with I'TB12.1.5 and Revenue Share on Income component in
accordance with I'TB 12.1.6 above the base traffic.

Our Financial Proposal shall be binding upon us up to expiration of the Bid Validity Period,
i.e. before the date indicated in I'TB 17.

{1f no agents have been engaged} [No commissions or gratuities have been or are to be paid by us to agents
or any third party relating to this Proposal and Contract execution]

{if agents have been engaged} [Commissions and gratuities paid or to be paid by us to an agent or any third

party relating to preparation or submission of this Proposal and Contract execution, paid if we are awarded
the Contract, are listed below:

ZfT.r. Name and Address of Agent AgZZZ;ﬂd Pmpo:c; ZZ;ZZZ.WM
1
2
n

We understand you are not bound to accept any Bid you receive.

We remain,

Yours sincerely,

Authorized Signature: {In full and initials}
Name and Title of Signatory:

In the capacity of:

Address:

E-mail:

{Fora JV, either all menmbers shall sign or only the lead member, in which case the power of attorney to sign
on behalf of all members shall be attached}
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Form FIN-2: Breakdown of MLR and RSI
A — Minimum Lease Rent component”

Minimum Lease Rent (in million Nepalese Rupees)

Month
1st year 2nd year 3rd year 4th year 5th year

1* month

274 month

34 month

4" month

5% month

6™ month

7% month

8" month

9" month

10" month

11" month

12" month

Total

{Note:
MLR is payable in equal monthly installments}

"" For the evaluation purpose, Net Present Value of the figures will be calcutated using the following formula:
NPV=L/1+if
Where,
L = Leasehold Fee entered in the above table

i = Discount rate = 6.09%
t = the corresponding year for which the Leasehold Fee or Revenne sharing amount are entered in the above table
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B -Revenue Share on Income component (payable when traffic threshold is crossed)

If the actual number of traffic in any of the year exceeds the base case, the Lessee shall pay to Lessor the revenue share on incremental traffic over base case equivalent
truck traffic at the rate of NRs 108 per equivalent truck traffic for the first year, second year, third year, fourth year and the fifth year.

To make the calculations for the traffic volume simpler, the different modes of traffic are converted to equivalent truck traffic using the factors as per the table on the left.
The table on the right gives the Base case traffic volume in equivalent truck traffic.

Conversion factor

Category of Traffic

Conversion factor to obtain equivalent truck traffic

Base case traffic

Year

Base case Equivalent truck
traffic for EXIM

Base case Equivalent
truck  traffic  for
Domestic

Truck/Tanket/Tractor/Trailor 1.00

Light Vehicles/Bullock cart 0.50
Rikshaw/hand trolley 0.15
Fixed Container Vehicle 1.50
TEU Ttrailer/ Flat truck etc. 2.00
FEU Ttrailer/Flat truck etc. 3.00

Year 1 4205 8,100

Year 2 7,095 10,800
Year 3 14,131 13,500
Year 4 20,603 27,000
Year 5 33,376 32,400
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Form FIN-3: Proposal for User Fee

For the activities in C.2 of Section 6: Terms of Reference, the Bidder shall confirm the following

Ceiling Unit Rate.
EXIM TERMINAL
Amount in Nrs
I Fee/Charges
SN Activities
FY 2080/81 & 81/82 FY 2082/83 & 83/84 FY 2084/85 & 85/86
1 Container Vehicle Entry Free Free Free
Freight Vehicle Entry per
entry/trip
(a) Commercial vehicle up to 133 146.3 160.93
10 ton
(b) Commercial vehicle above 266 292.6 321.86
10 ton
(c) Light  vehicle/New 118 129.8 142.78
vehicle with capacity up to
5ton
2 Loading/Unloading/Stuffing/
Destuffing (all activities)
(@) Containerized cargo
Per TEU 4000 4400 4840
Per FEU 6000 6600 7260
(b) Non-containerized break 360 396 435.6
bulk/packaged  bagged
cargo per ton
3 Terminal Handling Charges
(a) Loaded container
(complete cycle of handling)
TEU 1815 1996.5 2196.15
FEU 2450 2695 2964.5
(b) Empty container
(complete cycle of handling)
TEU 394 433.4 476.74
FEU 605 665.5 732.05
(c) Handling of LCL cargo
including container handling
loading/unloading and
stuffing/destuffing per ton
TEU 250 275 302.5
FEU 250 275 302.5
(d) Transfer ~ of  loaded
container for survey and other
purpose (one time operation)
TEU 605 665.5 732.05
FEU 757 832.7 915.97
(e) Transfer of empty
container for survey and other
purposes (one time operation)
TEU 394 433.4 476.74
FEU 605 665.5 732.05
(f) Special charges for over 25% 25% 25%
dimensional container (ODC) additional additional additional
4 Forklift Charge
(a) Complete Cycle
TEU 3,865.22 4,251.74 4,676.91
FEU 7,730.45 8,503.50 9,353.85
(b) Single Cycle
TEU 2,013.80 2,215.18 2,436.70

Operation and Management of Chobhar ICD




Section 5: Financial Proposal -Forms

Page 1-57

FEU 4,026.28 4,428.91 4,871.80
(c) Non-Containerized (per 242.24 266.46 293.11
ton)
5 | Weighment Charges (one 133 146.3 160.93
activity) of loaded/empty
vehicles
6 | Warehousing Charges for
goods stored at CFS and
Goods Shed
(a) Imports
(i) 24 hours free time from Free Free Free
the time of entry
(ii) 2-7 days = Rs/kg/day 0.0847 0.09317 0.102487
(iii) 8-30 days = Rs/kg/day 0.1089 0.11979 0.131769
(iv) 30 days onwards = 0.1694 0.18634 0.204974
Rs/kg/day
(b) Exports
(i) 72 hours free time from the Free Free Free
time of entry
(ii) 4-7 days = Rs/kg/day 0.0484 0.05324 0.058564
(iii) 8-30 days = Rs/kg/day 0.0605 0.06655 0.073205
(iv) 30 days onwards = 0.0847 0.09317 0.102487
Rs/kg/day
(c) Open Yard Storage
(a) Import
(i) 24 hours from the time of Free Free Free
entry
(i) 2-7 days = Rs/kg/day 0.0484 0.05324 0.058564
(iii)8 days onwards = 0.0726 0.07986 0.087846
Rs/kg/day
(b) Export
(i) 72hours free time from the Free Free Free
time of entry
(i) 4-7 days = Rs/kg/day 0.0242 0.02662 0.029282
(iii)8 days onwards = 0.0363 0.03993 0.043923
Rs/kg/day
7 Parking and storage
charges: Loaded/Empty
(a) Freight vehicles Vehicle TEU| FEU Vehicle TEU FEU Vehicle TEU FEU
(i) 24 hours from the time of Free Free | Free Free Free Free Free Free Free
entry
(ii) 2-7 days/day 200 200 266 220 220 292.6 242 242 | 321.86
(iii) 8 days onwards/day 266 266 400 292.6 292.6 440 321.86 321.86 | 484
(b) Loaded Container
(i) 1-7 days/day - 200 266 - 220 292.6 - 242 | 321.86
(ii) 8 days onwards/day - 266 400 - 292.6 440 - 321.86 | 484
(c) Empty Container
(i) 10 days from the time of Free Free Free Free Free Free Free Free Free
entry
(ii) 11 days onwards/day - 200 360 - 220 396 - 242 435.6
(d) Other vehicle/day 200 220 242
Cleaning of containers - 260 390 - 286 429 - 314.6 | 4719
Plugln_g Charge for Reefer 200 290 242
Container/hours
10 | GPS Lock Charge per trip 600 660 726
11 | Sub lease charges
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Unfurnished room on the main 666 732.6 805.86
terminal building per m2 per
month

Note: 1. TEU = Twenty Foot Equivalent Unit, FEU = Forty Foot Equivalent Unit.
2. Rates will be double for hazardous cargo.

3. Same rates will apply to loaded and empty freight vehicles. A vehicle coming empty will go back loaded
and a vehicle coming loaded will go back empty or loaded.

Additional Cost item not covered above but if required during the contract
implementation shall be decided by the NITDB. The User Fee for the 6th year will only

be applicable when in case the contract is extended as per GCC 13.3.

Domestic Terminals:

Amount in Nrs.

Fee/Charges
SN Activities FY 2080/81 & FY FY 2084/85
81/82 2082/83 & & 85/86
83/84
1 Container Vehicle Entry Free Free Free
Freight Vehicle Entry per entry/trip for
loading/unloading Purpose
(@) Commercial vehicle up to 10 ton Free Free Free
(b) Commercial vehicle above 10 ton Free Free Free
(c) Lightvehicle with capacity up to 5 ton Free Free Free
(d) Fixed Container Free Free Free
2 Loading/Unloading/Stuffing/Destuffing (all
activities)
(a) Containerized cargo
Per TEU 4000 4400 4840
Per FEU 6000 6600 7260
(b) Non-containerized break bulk/packaged bagged 360 396 435.6
cargo per ton
3 Forklift Charge
(a) Complete Cycle
TEU 3,865.22 4,251.74 4,676.91
FEU 7,730.45 8,503.50 9,353.85
(b) Single Cycle
TEU 2,013.80 2,215.18 2,436.70
FEU 4,026.28 4,428.91 4,871.80
(c) Non-Containerized (per ton) 242.24 266.46 293.11
4 | Weighment Charges (one activity) of 75 82.2 90.75
loaded/empty vehicles
5 Warehousing Charges for goods stored at CFS and
Goods Shed
(i) 1-7 days = Rs/kg/day 0.0847 0.09317 0.102487
(if)  8-30 days = Rs/kg/day 0.1089 0.11979 0.131769
(iii) 30 days onwards = Rs/kg/day 0.1694 0.18634 0.204974
Open Yard Storage
(i) 1-7 days = Rs/kg/day 0.0484 0.05324 0.058564
(ii) 8 days onwards = Rs/kg/day 0.0726 0.07986 0.087846
Sub lease charge in warehouse
(i) Per square feet/month 45 495 54.45
Parking and storage charges: Loaded/Empty
(a) Freight vehicles
(1) light vehicle up to 10 ton
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(i)  1-7 days/day 100 110 121

(ii) 8 days onwards/day 350 385 4235

(2) Vehicle above 10 ton

(i) 1-7 days/day 150 165 181.5

(ii) 8 days onwards/day 350 385 423.5
6 (b) Loaded/Fixed Container

(i)  1-7 days/day 200 220 242

(iii) 8 days onwards/day 350 385 4235
7 Cleaning of containers

TEU 236 259.6 285.56

FEU 345 379.5 417.45
8 Sub lease charges

Unfurnished room on the main terminal building per 666 732.6 805.86

m2 per month

Note:
1. TEU = Twenty Foot Equivalent Unit, FEU = Forty Foot Equivalent Unit.
2. Rates will be double for hazardous cargo

3. Same rates will apply to loaded and empty freight vehicles. A vehicle coming empty will go back loaded and a
vehicle coming loaded will go back empty or loaded.

Additional Cost item not covered above but if required during the contract implementation shall be decided by the NITDB.

The User Fee for the 6” year will only be applicable when in case the contract is extended as per GCC 13.3.
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Section 6: Terms of References

Operation and Management of Chobhar ICD

A. Obijectives

The main objectives of the proposed operation and management Contract are the following:

» Facilitate bilateral and international trade through modernized customs process;

* Facilitate domestic trade through the use of domestic terminal infrastructure like
warehouse, parking, etc.

= Provide smooth, hassle free, safe and economic service to the ICD users;
* Minimize damage and pilferage of cargo;

* Create a facilitating environment to customs, quarantine and security authorities to fulfil
their statuary requirements;

* Maintain a sustainable and transparent revenue generation channel for the government;

* Minimise environmental problems generated by congestion and dust/smoke pollution.

B. Scope of Services

The scope is limited to Service at Chobhar ICD terminal which consists of EXIM terminal
and Domestic Terminal, located at Ward no. 6, Kirtipur Municipality, Kathmandu District,
Bagmati Province, Nepal as per the provisions in the SCC, GCC and TOR and with the
international and domestic trade limited to cargo over road.

C. Specific Responsibilities
1. Revenue Generation

The amount payable to the Lessor is composed of the following:

= Minimum Lease Rent
= Revenue Share on Income.

The revenue that is likely to be generated from the operations of the ICD may be classified
into the following three broad categories:

= Core gateway services

= Sub-leases

= Supplementary services.

1.1. Minimum Lease Rent

By the 1% week of each month over the contract period, the Lessee shall pay to the Lessor
MLR for the preceding month. The monthly instalment of MLR shall be calculated as one-
twelfth for the corresponding year. MLR offered to the Lessor by the bidder shall not be less
than minimum NPR 18,569,880.00 (Nepalese Rupees Eighteen Million Five Hundred Sixty
Nine Thousand Eight Hundred Eighty Only) in aggregate for the five year period of which
minimum amount payable for the first to fifth year shall be as listed below:

= NPR 3,041,700.00 in the 1st year,
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= NPR 3,345,870.00 in the 2nd year,
= NPR 3,680,457.00 in the 3rd year,
= NPR 4,048,502.00 in the 4th year,
* NPR 4,453,352.00 in the 5th year,

1.2. Revenue Share on Income

The Lessee shall pay to Lessor an additional amount over the Minimum Lease Rent during
the Contract duration. This additional payable amount is termed as Revenue Share on Income

(RSD).

To make the calculations for the traffic volume simpler, the different modes of traffic are
converted to equivalent truck traffic using the factors as per the table on the left. The table

on the right gives the Base case traffic volume in equivalent truck traffic.

Conversion factor Base case traffic
Category of Traffic Conversion factor to Year Base  case | Base case
obtain equivalent truck Equivalent Equivalen
traffic truck traffic | t truck
for EXIM traffic for
Domestic
Truck/Tanker/Tractor/Trailor 1.00 Year 1 4205 8,100
Light Vehicles/Bullock cart 0.50 Year2 7,095 10,300
Rikshaw/hand trolley 0.15 Year 3 14,131 13,500
Fixed Container Vehicle 1.50 Year4 | 20,603 27,000
TEU Trailet/ Flat truck etc. 2.00 Year5 | 33,376 32,400
FEU Ttrailet/Flat truck etc. 3.00

The Lessee shall pay to Lessor the revenue share on incremental traffic over base case
equivalent truck traffic at the rate of NRs 108 per equivalent truck traffic for the first year,
second year , third year, fourth year and fifth year.

1.3.  Core Gateway Services

While transiting the goods through the ICP facilities, all the users and importers/exporters
will utilize the core gateway services. These common user services include

" the systematic entry and exit of containers, container trucks, open trucks and other
commercial vehicles,

" Dbasic cargo handling as required by Customs or any other governmental or authorized
agencies,

" Dbasic warehousing, for goods impounded or detained by Customs or any other
governmental or authorized agencies.

The TMC will set the prices for these services within the published tariff ceilings set by
NITDB.

1.4. Sub-leases

The TMC will have the authority to charge rent for other users or sub-leasing the premises
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which includes office spaces for banks, insurance companies, freight forwarders, customs
agents, telecommunication service providers and any other private service provider.

The sub-leasing should be done without reducing the floor area being covered by the
Customs Office or interfering with its functioning. Furthermore, the TMC cannot outsource

its managerial functions for running the facility and in exercising facility control and
coordination. The TMC as the Lessee will have to substantiate to NITDB that the sub-lessee

is capable and has the necessary equipment to provide the sub-leased services.

1.5.  Supplementary Services

The Lessee is entitled to charge rent or levy fees on the usage of a variety of services it
provides within the ICP to enhance the profitability. Such supplementary services include

services offered to some sub-set of terminal users with special logistics needs. The

entrepreneurial instinct of the TMC and his understanding of the distribution arrangements
and logistics characteristics of the underlying freight markets are the best guide to define the
marketable value added menu under this supplemental services category.

No ceiling has been set for the corresponding User Fee under this category of activities. As

these services are typically subject to competition from other service providers on either side
of the Nepal border, the charges are suggested to be competitive. The Lessee shall require to

take specific approval from the Lessor before commencement of this service.

2. Ceiling on User Fee

A ceiling has been set by NITDB on User Fees as tabulated below. TMC shall have the right
to charge User fee to the Users of the Terminal not exceeding the tabulated ceiling rates.

The unit rate for the 6 year will be applicable only if the Contract is extended as per GCC
13.3. TMC shall not charge any kind of fee to passenger vehicles and their personal

belongings.
As the periodic increment of User Fee as per I'TB 12.1.2 has already incorporated in the
proposed User Fee ceiling in the table, no additional increment is applicable.

EXIM TERMINAL

Amount in Nrs

o Fee/Charges
S.N Activities
FY 2080/81 & 81/82 FY 2082/83 & 83/84 FY 2084/85 & 85/86
1 Container Vehicle Entry Free Free
Freight Vehicle Entry per
entry/trip
(&) Commercial vehicle up to 133 146.3 160.93
10 ton
(b) Commercial vehicle above 266 292.6 321.86
10 ton
(c) Light  vehicle/New 118 129.8 142.78
vehicle with capacity up to
5 ton
2 Loading/Unloading/Stuffing/
Destuffing (all activities)
(a) Containerized cargo
Per TEU 4000 4400 4840
Per FEU 6000 6600 7260
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(b) Non-containerized break 360 396 435.6
bulk/packaged  bagged
cargo per ton
Terminal Handling Charges
(a) Loaded container
(complete cycle of handling)
TEU 1815 1996.5 2196.15
FEU 2450 2695 2964.5
(b) Empty container
(complete cycle of handling)
TEU 394 4334 476.74
FEU 605 665.5 732.05
(¢) Handling of LCL cargo
including container handling
loading/unloading and
stuffing/destuffing per ton
TEU 250 275 302.5
FEU 250 275 302.5
(d) Transfer of loaded
container for survey and other
purpose (one time operation)
TEU 605 665.5 732.05
FEU 757 832.7 915.97
(e) Transfer of empty
container for survey and other
purposes (one time operation)
TEU 394 4334 476.74
FEU 605 665.5 732.05
(f) Special charges for over 25% 25% 25%
dimensional container (ODC) | additional additional additional
Forklift Charge
(a) Complete Cycle
TEU 3,865.22 4,251.74 4,676.91
FEU 7,730.45 8,503.50 9,353.85
(b) Single Cycle
TEU 2,013.80 2,215.18 2,436.70
FEU 4,026.28 4,428.91 4,871.80
(c) Non-Containerized (per 242.24 266.46 293.11
ton)
Weighment Charges (one 133 146.3 160.93
activity) of loaded/empty
vehicles
Warehousing Charges for
goods stored at CFS and
Goods Shed
(a) Imports
(i) 24 hours free time from Free Free Free
the time of entry
(i) 2-7 days = Rs/kg/day 0.0847 0.09317 0.102487
(iii) 8-30 days = Rs/kg/day 0.1089 0.11979 0.131769
(iv) 30 days onwards = 0.1694 0.18634 0.204974
Rs/kg/day
(b) Exports
(i) 72hours free time from the Free Free Free
time of entry
(i) 4-7 days = Rs/kg/day 0.0484 0.05324 0.058564
(iii) 8-30 days = Rs/kg/day 0.0605 0.06655 0.073205
(iv) 30 days onwards = 0.0847 0.09317 0.102487

(c) Open Yard Storage

(a) Import
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(i) 24 hours from the time of
entry

Free

Free

Free

(ii) 2-7 days = Rs/kg/day

0.0484

0.05324

0.058564

(ili)8 days onwards =
Rs/kg/day

0.0726

0.07986

0.087846

(b) Export

(i) 72hours free time from the
time of entry

Free

Free

Free

(i) 4-7 days = Rs/kg/day

0.0242

0.02662

0.029282

(iii)8 days onwards =
Rs/kg/day

0.0363

0.03993

0.043923

Parking and storage
charges: Loaded/Empty

(a) Freight vehicles

Vehicle

TEU

FEU

Vehicle TEU

FEU

Vehicle

TEU

FEU

(i) 24 hours from the time of
entry

Free

Free

Free

Free Free

Free

Free

Free

Free

(ii) 2-7 days/day

200

200

266

220 220

292.6

242

242

321.86

(iii) 8 days onwards/day

266

266

400

292.6 292.6

440

321.86

321.86

484

(b) Loaded Container

(i) 1-7 days/day

200

266

- 220

292.6

242

321.86

(ii) 8 days onwards/day

266

400

- 292.6

440

321.86

484

(c) Empty Container

(i) 10 days from the time of
entry

Free

Free

Free

Free Free

Free

Free

Free

Free

(ii) 11 days onwards/day

200

360

- 220

396

242

435.6

(d) Other vehicle/day

200

220

242

Cleaning of containers

260

390

- 286

429

314.6

471.9

Pluging Charge for Reefer
Container/hours

200

220

242

10

GPS Lock Charge per trip

600

660

726

11

Sub lease charges

Unfurnished room on the main
terminal building per m2 per
month

666

732.6

805.86

Note: 1. TEU = Twenty Foot Equivalent Unit, FEU = Forty Foot Equivalent Unit.
2. Rates will be double for hazardous cargo.

Additional Cost item not covered above but if required during the contract implementation shall be

3. Same rates will apply to loaded and empty freight vehicles. A vehicle coming empty will go back loaded

and a vehicle coming loaded will go back empty or loaded.

decided by the NITDB.

Domestic Terminals:

Amount in Nrs.

‘ S.N ‘ Activities

Fee/Charges
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FY 2080/81 & FY FY 2084/85
81/82 2082/83 & & 85/86
83/84
1 Container Vehicle Entry Free Free Free
Freight Vehicle Entry per entry/trip for
loading/unloading Purpose
(@) Commercial vehicle up to 10 ton Free Free Free
(b) Commercial vehicle above 10 ton Free Free Free
(c) Light vehicle with capacity up to 5 ton Free Free Free
(d) Fixed Container Free Free Free
2 Loading/Unloading/Stuffing/Destuffing (all
activities)
(a) Containerized cargo
Per TEU 4000 4400 4840
Per FEU 6000 6600 7260
(b) Non-containerized break bulk/packaged bagged 360 396 435.6
cargo per ton
3 Forklift Charge
(a) Complete Cycle
TEU 3,865.22 4,251.74 4,676.91
FEU 7,730.45 8,503.50 9,353.85
(b) Single Cycle
TEU 2,013.80 2,215.18 2,436.70
FEU 4,026.28 4,428.91 4,871.80
(c) Non-Containerized (per ton) 242.24 266.46 293.11
4 | Weighment  Charges (one  activity) of 75 82.2 90.75
loaded/empty vehicles
5 | Warehousing Charges for goods stored at CFS and
Goods Shed
(i) 1-7 days = Rs/kg/day 0.0847 0.09317 0.102487
(if)  8-30 days = Rs/kg/day 0.1089 0.11979 0.131769
(iii) 30 days onwards = Rs/kg/day 0.1694 0.18634 0.204974
Open Yard Storage
(i) 1-7 days = Rs/kg/day 0.0484 0.05324 0.058564
(ii) 8 days onwards = Rs/kg/day 0.0726 0.07986 0.087846
Sub lease charge in warehouse
(i) Per square feet/month 45 495 54.45
Parking and storage charges: Loaded/Empty
(a) Freight vehicles
(1) light vehicle up to 10 ton
(i) 1-7 days/day 100 110 121
(i) 8 days onwards/day 350 385 4235
(2) Vehicle above 10 ton
(i)  1-7 days/day 150 165 181.5
(ii) 8 days onwards/day 350 385 423.5
6 (b) Loaded/Fixed Container
(i)  1-7 days/day 200 220 242
(iii) 8 days onwards/day 350 385 4235
7 Cleaning of containers
TEU 236 259.6 285.56
FEU 345 379.5 417.45
8 Sub lease charges
Unfurnished room on the main terminal building per 666 732.6 805.86

m2 per month

Note:

1. TEU = Twenty Foot Equivalent Unit, FEU = Forty Foot Equivalent Unit.

2. Rates will be double for hazardous cargo
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3. Same rates will apply to loaded and empty freight vehicles. A vehicle coming empty will go back loaded and a vehicle
coming loaded will go back empty or loaded.

Additional Cost item not covered above but if required during the contract implementation
shall be decided by the NITDB.
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3.

Facilitation to Government Agencies

The TMC will provide within the Terminal the following without any charge:

a)
b)

9
5

€)

g)

4.

Designated office space for the Customs officials, Lessor’s staff, Quarantine officials and
security personnel.

Supply of electricity, water and cleaning service within the designated office spaces
Living space for the security personnel
Unrestricted access for customs officials

Segregation and securing of containers or trucks marked by the customs officials for an
indefinite period.

Issuance of different type of entrance permits for different zone to the customs clients
as per the request of the Chief Customs Officer

Facilitation to government inspection and audits

Smooth Operation

The TMC will make adequate provision including the necessary paperwork for its own
purpose to facilitate the following activities:

o)
b)

)
d)
©)
)

g
h)

)

5.

Hassle-free entry of the goods carrying trucks

Deployment of its own security and help-personnel for user facilitation and guidance as
well as against violence and illegal activities within the ICD

Stuffing of a 20 foot container for mixed cargo: 1 hour
De-stuffing of a 20 foot container for mixed cargo: 1 hour
Stuffing of a 40 foot container for mixed cargo: 2 hour
De-stuffing of a 40 foot container for mixed cargo: 2 hour
Lift on/off a container to truck/trailer: 15 minute

Loading/unloading of break bulk cargo in to/from truck: 45 minute

Weighing a truck/trailer: 10 minute
Identification of cargo location: 15 minute
Issuing of entry/exit pass for vehicle: 15 minute
Processing of terminal charges and it acceptance: 45 minute

Maintenance of the Terminal

The TMC shall take every effort to avoid premature wear and tear of all infrastructure of
ICD including but not limited to, administrative building, CFS/warehouse shed,
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underground water tank, pavement, boundary wall and other areas, including fencing and
gates, barriers, etc. and the Lessor’s equipment within the Terminal and follow an appropriate

repair and maintenance regime according to the time tabulated here.

In case of breakdown of utilities (e.g., electricity, water supply, fire-fighting setup, drainage),
the TMC shall repair the same within 24 hours to make the services functional. The operator
shall provide other alternative arrangement for non-interruption of services until the repair
is being done.

In case the civil structure (e.g., pavement, buildings, gates, warchouses, boundary wall etc.)

are damaged, except under exceptional circumstances, the TMC shall start the rectification
works immediately and complete it within stipulated time.

The TMC shall maintain the Terminal, including the Lessor’s equipment within it, as per the
following maintenance regime:

5.1. Maintenance of the Civil Part

Repair immediately for the indicated items and following the inspection schedule for other
items:

&
S.Nr. Checks . = . z: 5&
= 5 & 3 g ¢z
= 8 5 5 § § ¢
Q..B A T < & /"
1 Administrative Building, Sub- station, Gate Cabin
Canteen, Ablution block, Toilet blocks, Water kiosks etc.
1.1 Sweeping/ cleaning of walls/ ceilings/ windows/ and
premises
1.2 Garbage disposal
13 Cleaning of glass panes V
1.4 Repair of building doors and windows (pane, fittings, N
putty)
15 Painting of walls, ceiling, sign boards
1.6 Painting of railing, pipes, grills, woodwork, steel works,
brackets etc.
1.7 Cleaning and repair of rainwater drain pipes. N
2 Goods Shed, CFS, Customs Litigation & workshop
2.1 Sweeping/ cleaning of walls/ ceilings/ windows/ and
premises
2.2 Garbage Disposal
2.3 Repair of doors and windows (pane, fittings, putty, etc.), N
cleaning of glass panes
24 Painting of walls, ceiling, sign boards l
2.5  Painting of railing, pipes, grills, woodwork, steel works, N
brackets etc.
2.6 Painting of pipe lines, brackets, grills etc. A
2.7 Painting of roof truss \
2.8 Repair of leakage etc from Roof Sheets, extract or etc. ~
1.7 Cleaning and repair of rainwater drain pipes. ~
3 Platform, Concrete block pavement (type I, II), Concrete
pavement (IITA)
3.1 Sweeping \
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5
S.Nr. Checks = g‘ = :1(3‘ _LE:‘
s g 2 F 5 & &
3.2 Garbage disposal V
3.3 Repair of potholes (>50 mm) Y
34  (Cleaning and repair of rainwater drain channel ~
4 Bituminous pavement (I11B)
41 Sweeping V
42 Garbage disposal V
43 Repair of potholes (>100 mm) \
44  (Cleaning and repair of rainwater drain channel ~
5 Non-paved Area
51 Cutting of grass, shrubs, pruning of trees \/
52 Trimming of ground \/
53 Garbage disposal \
6 Ultilities
6.1  Repair of tap, valves, fountain, cooling system, etc. \/
6.2 Maintenance of water supply line
6.3 Cleaning of underground water tanks \
6.4 Cleaning of overhead water tanks l
6.5 Cleaning of drains of basins and tanks V
0.6 Sewerage/drainage pipe line maintenance v
6.7 Cleaning of septic tank \/
7 Firefighting line
7.1 Pressure and operation checkup \/
7.2 Maintenance
8 Boundary wall, gate, boom-gate
8.1 Painting l
82  Greasing, oiling of gate/ boom gate \
83  Maintenance following malfunction/accident
9 Green area/ garden
9.1 Watering V
9.2 Replacement of dead plant V
9.3 Plantation of seasonal plants \/
9.4 Manure/fertilizer application \
9.5 Grass cutting \/
9.6 Maintaining the levels \/
9.7 Garbage disposal V
10 Lessor’s Equipment (to be repaired and maintained as per
Operation and Maintenance manual with the following
additions)
10.1 Greasing and oiling N N
10.2 Replacement of broken parts V
10.3 Monthly maintenance \/
104 Annual maintenance V
10.5  Replacement of tires \/
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5.2. Maintenance of the Electrical Part

Repair immediately after detection of malfunction or following the checking schedule:

-
8
g
S.Nr. iChecks “ &
B g
= £ - g
N I A -
S I N N - - A
= T T - = - -
T T = W= < = << -
1 Diesel generator set
1.1 {10 minute run test on auto/ manual operation and
maintain frequency, temp., current and voltage \
record
1.2 Battery electrolyte Y
1.3 A-Check N
1.3.1 Check air cleaner and drain air tank N
1.3.2 iCheck loose or worn out belts N
1.3.3 Check engine coolant and top up if required N
1.3.4 ;| Check engine oil level through dip stick and diesel N
reserve
1.4 B-Check ~ N
1.4.1 Repeat A- check and also carry out B-Checks \
1.4.2 Change engine oil and filter ~
1.4.3 Check throttle linkage and lubricate N
1.44 Clean fuel tank breather and replace fuel filter \
1.45 Check air piping and clean/ change crank case N
breather
15  C-Check v v
1.5.1 Repeat A and B-Checks and also carry out C-Check N
1.5.2 Clean radiator and check fan hub/ idler and water N
pump
1.5.3 Check alternator, air cleaner etc. N
1.6 D-Check v
1.6.1 Repeat A,B and C-Checks and perform D-Check N
1.7 ‘Alternator \
2 Transformer
2.1  Transformer oil for sludge and acidity N
22 Excess humming N
23 Silica gel color of breather ~ N
24  Transformer oil dielectric strength and dehydration
if required.
2.5  Earth value and connections
2.6 Operation of controls ~
2.7  Maintain houtly record of WTI, OTI readings N
2.8 Oil Level and tap changer. \/
2.8.1 Examine for cracked bushings and dirt deposit ~
2.8.2 Insulation resistance N
2.9  Explosion vent sight glass. N
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-
=
B
S.Nr. (Checks O
5 5
- I
S S B g
o 0 = 2 0 M
Q. B = T < @& @8 2
210 ‘Any other check as per manufacturer's N
recommendations
3 Firefighting and water supply pumps
3.1  Trial run of fire pumps on auto operation N
32  MCC operation/ status \
3.3 Gland leakage & rectification N
34  Cable connection N
3.5 10 minutes operation of diesel pump N
3.6 Check oil level of diesel tank ~
3.7  Descaling of pumps N
3.8 Check holding of valves & descale if required ~
3.9  Check pressure vessel for corrosion etc. N
310 ‘Any other check as per manufacturer's N
recommendations
4 SF-6, 11KV breaker panels
41  Cable terminations N
42  TFunctioning of various protective relays \/
4.3  Earth value & connections N
44  Check readings of metering panel and maintain N
record
4.5  Check SF-6 gas pressure/ leakage. \ \
5 LT-Distribution Panels
5.1  Cable connections ~
5.2  Functioning of various protective releases ~
5.3  Earth value & connections N
5.4  Check functioning of indicating meters and lamps  +/
6 Fire detection and alarm system
6.1 Smoke & ROR detectors
6.1.1 Cleaning of contacts ~
6.1.2 Simulate smoke to check function & maintain N
record.
6.2 iFire extinguishers
6.2.1 Refill used units if any \
6.2.2 iCheck operation, gas/ chemical filling and maintain N
record
6.3  Fire detection Control Panels
6.3.1 Check operation of LCP and MCP by simulating N
fault conditions
6.3.2 iCheck P. Cards & replace faulty cards if necessary N
6.4  Public address system
6.4.1 Check audibility of hooters & announcement ~
6.4.2 Working of main hooter \
6.4.3 Check batteries ~
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-
&
B
S.Nr. Checks O -
52
. ¥ = 3 & =
. 3] =] =] N
= o ] = (=) i (%)
o e =2 . £ & 4 4
6.5 Any other check \
7 LT and HT-Power Cables
7.1 IR value
7.1.1 Check insulation resistance of power cables. v . N
7.1.2 Carry out specified pre-monsoon checks. ~
7.2 Terminations
7.2.1 Check physically all terminations for heating and lug N N
pitting etc.
8 High-mast lighting
8.1  Check for fused lamps or ballasts etc. of luminaries N

by lowering carriage.

82 A-Check v

8.3 Oil level, bolt security, foreign matter, power drive,
corrosion etc. of winch

8.4  Frays, kinks, corrosion, splicing etc. in wire rope

8.5 iCheck for damage and lubricate in compensation

pulley.
8.6  iCheck joints, guide, cable & junction box, CG box,
luminaires, cable wire, clamps, Nylon bobbin & v
chain in Lantern carriage
8.7 Lanterns ~
8.8  Plug and socket and electrical box N
8.9  General: Check as per manufacturet's recommended N
list.
8.10 B-Check
8.10.1 As per A-Check plus test load the wire rope with N N

maint. Cage after two years.

8.10.2{Raise maint. Cage to check any wear & tear and N
damage to upper part of mast.

8.11 C-Check

8.11.1 Repeat A & B-checks and also carry out checks on

wire rope & electrical installations as per ol v
manufacturer's recommendations

9 Other equipment viz. battery chargers, HPSV &

fluorescent luminaires, compressor, distribution V
boards & other internal electrical equipment
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D. Resource Mobilization

1. TMC'’s Personnel

The following is an indicative list of key-personnel requirement for Chobhar ICD Terminal
during normal times. To support the key-personnel and for specific maintenance activities,
specific workers need to be hired. The TMC is free to propose required manpower and will

be responsible for recruiting, training and employing qualified staff in sufficient numbers for
the O&M of the Terminal.

Chief Executive Officer
Chief of Finance

1
2
3. Operation and Maintenance In-charge
4

Administrative Officer
5. IT Expert/ Data Analyst

The above staff composition is the Lessot's suggestion. The TMC is advised to assess its own

requirement and propose appropriate staff composition and staff input requirement for
efficient performance of the Contract. If the proposed team is found inadequate during the

performance of the services then additional staff shall be provided by the TMC at its own
cost.

TMC should put best effort to manage the existing staffs of Chobhar ICD under the terms
and conditions of TMC when their qualification and experience are met as per their
requirement.

1.1. TMC’s Equipment

In order to ensure that each operator has adequate financial stake in the Chobhar ICD
Terminal, NITDB expects that adequate handling equipment are available at site. The

requirements are as tabulated below:

Number

No. Equipment Type and Characteristics -
Mandatory = Additionally on call

Wheel Crane (minimum 20 MT capacity) 1
Motortized fork-lift (minimum 2 MT capacity) 1
Top-Loader (Reach-stacker of 45 MT capacity) 1

The TMC shall propose additional equipment in his Technical Proposal to achieve at least
the requirements in clause 5(Smooth Operation) above. NITDB provides 2 fork lift (3 and
5 ton) at Chobhar ICD, the TMC shall have to operate and maintain it and TMC will hand
over it in working condition after expiry of the contract. Operation and Management of
equipments shall be the responsibility of the TMC. There are two old reach staker (around
20 years old) in Chobhar ICD, TMC can maintain it and operate it.

1.2. TMC’s Financial Resources

It is to be expected that a business undertaking of this scale requires certain amount liquid
asset. The resources should be adequate to cover the following:

* Issuance of Performance Security to the Lessor
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* Monthly payment of minimum Leasehold Fee to the Lessor

" Yearly payment of Revenue Sharing component to the Lessor

»  Operation costs including expense on staff, equipment and facility maintenance
* Insurance premium

* Possible delayed collection from regular users

E. Approval by the Lessor

The TMC shall be required to obtain specific approval of the Lessor before taking any of the
following actions:

* Use of the specific Terminal for other purpose than receiving and dispatching trucks for
international trade & domestic trade.

* Storing and handling of goods of archaeological value and animal/plant material listed
under CITES.

» Keeping and handling of live animals for more than a day
» Storing and handling of hazardous material as listed by WHO

" Transferring of the Lessor’s equipment, mechanical/electrical component within the
Terminal to any other location: even if such transfer is requested by a government agency

* (losure of the Terminal except when the Customs Office within it too is closed.

F. Reporting Requirements

The TMC shall establish an IT based Management Information System to capture reliable
and efficient data relating to traffic volumes (vehicle entry and exit), tarrifs and revenue

collections and financial transactions relating to the contract. It shall email a daily report at
20:00 hours (or immediately after the closure of the Customs Office for the night) to the
Lessor with the following details:

* Date and time of entry/exit, identification details of train/truck bringing in/taking out the
consignment, with identification, importer/exporter identification, container
identification, shipping agent identification

* Date and time of re-entry of the container/truck after delivery/collection within Nepal,
Location of such delivery/collection

The TMC shall give automated access to the Lessor to its electronic database to extract the
above information in order to create and maintain a corridor monitoring database.

In addition to the above reporting requirements, if the Lessor instructs to use a specific
electronic system for Terminal Management, Billing and associated activities, the TMC shall
use the system.
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Appendix A: Bid Security (Bank Guarantee)

{Bank’s Name, SWIFT code and Address of Lssuing Branch or Office}

Beneficiary:  Nepal Intermodal Transport Development Board
Date:

Proposal Security No.:

We have been informed that {name of the Bidder} (hereinafter called "the Bidder") has submitted to
you its Bid dated {daze} (hereinafter called "the Bid") for the Services at {Terminal} under ITB No
{ITB reference number} (“the Instruction to Bidder”).

Furthermore, we understand that, according to your conditions, Bids must be supported by a
BidSecurity.

At the request of theBidder, we {name of Bank} hetreby itrevocably undertake unconditionally to
pay you any sum or sums not exceeding in total an amount of {amount in fignres and words} upon
receipt by us of your first demand in writing accompanied by a written statement stating that the
Bidder is in breach of its obligation(s) under the Bid conditions, because the Bidder:

a) has withdrawn its Bid during the period of validity of Bid specified by the Bidder in the
Technical Proposal Submission Form; or

b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the I'TB”); or

¢) having been notified of the acceptance of its Bid by the Lessor during the period of validity of
Bid, () fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the

Performance Security, in accordance with the I'TB

This guarantee will expire: (a) if the Bidder is the successful Bidder, upon our receipt of copies of

the Contract Agreement signed by the Bidder and the Performance Securityissued to you upon the
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the eatlier of (i)

our receipt of a copy your notification to the Bidder of the name of the successful Bidder; or (ii)
thirty days after the expiration of the Bid Validity.

Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.

{Bank’s seal and authorized signature(s) }
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Appendix B: Performance Security
{Bank’s Name, and Address of Issuing Branch or Office}

Beneficiary: Nepal Intermodal Transport Development Board, Gyaneswor, Kathmandu
Date:

Performance Guarantee Number:

Contract Reference Number:

We have been informed that {name of the Terminal Management Company} (hereinafter called "the
TMC") has entered into Contract No. ...reference no. of the contract... dated ... with you, for the
execution of {name of Contract} (hereinafter called "the Contract").

By this letter, we the undersigned, [name of Bank], a Bank organized under the laws of [country of
Bank] and having its registered/principal office at [address of Bank], do hereby jointly and severally

with the Lessee irrevocably guarantee payment owed to you by the Lessee, pursuant to the
Agreement, up to the sum of {amount equal to 2 year's Minimum 1 ease Rent}.

We undertake to make payment under this Letter of Guarantee upon receipt by us of your first
written demand signed by your duly authorized officer declaring the TMC to be in default under
the Contract, and without cavil or argument any sum or sums within the above-named limits,
without you need to prove or show grounds or reasons for your demand and without the right of
the TMC to dispute or question such demand.

This Letter of Guarantee shall be valid from the date of issue until the eatlier of Eighteen(18)
months after the Effective Date. If the Defect Liability Period is extended with respect to any part
ot the Terminal in accordance with the Contract, you shall notify us, and the validity of this Letter
of Guarantee shall be extended with respect to the percentage of the Leasehold Fee stipulated in
the notification until expiry of such extended Defect Liability Period.

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry,
whether it is returned or not, and no claim may be made hereunder after such expiry or after the
aggregate of the sums paid by us to you shall equal the sums guaranteed hereunder, whichever the
earlier.

All notices to be given hereunder shall be given by registered (airmail) post to the addressee at the
address herein set out or as otherwise advised by and between the parties hereto.

We hereby agree that any part of the Lease Agreement may be amended, renewed, extended,
modified, compromised, released or discharged by mutual agreement between you and the TMC,
and this security may be exchanged or surrendered without in any way impairing or affecting our
liabilities hereunder without notice to us and without the necessity for any additional endorsement,
consent or guarantee by use, provided, however, that the sum guaranteed shall not be increased or
decreased.

No action, event or condition which by any applicable law should operate to discharge us from
liability hereunder shall have any effect and we hereby waive any right we may have to apply such
law, so that in all respects our liability hereunder shall be irrevocable and, except as stated herein,
unconditional in all respects.

{Seal of Bank and Signature}
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Appendix C: Letter of Intent

[On letterhead paper of theEmployer]

[date]

[Notes:

The issuance of Letter of Intent is the information of the selection of the Bid of the successful Bidder by the Employer
and for providing information to other unsuccessful Bidders who participated in the Bid as regards to the outcome of
the leasing process. This standard form of Letter of Intent to Award should be filled in and sent to the successful

Bidder only after evaluation and selection of substantially responsible highest evaluated Bid ]

[name and address of the Bidder]

Issuance of letter of intent to award the contract
[Name of Contract, Reference Number]

We would like to thank you for submitting a Bid in response to the Invitation for Bids dated /date]
tor execution of the [Name of Contract, Reference Number].

This is to notify you of our intention to award the Contract to you as your Bid price [amount in
figures and words in Nepalese Rupees] as corrected and modified in accordance with the Instructions to
Bidders is hereby selected as Substantially Responsive Highest Evaluated Bid.

Thanking you

[Authorized Signature, Name, Title]

CC:
[Name and address of all other Bidders submitting Bid]
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Appendix D: Letter of Acceptance

[on letterhead paper of the Employer]

[date]

[name and address of the Bidder]

Notification of Award
[IName of Contract, Reference Number]

This is to notify that your Bid dated /date] for execution of the [Name of Contract, Reference Numiber]

tor the Leasehold Price, Revenue Sharing and Investment in Physical Infrastructure as per the attachment, as
corrected in accordance with the Instructions to Bidders is hereby accepted in accordance with the
Instruction to Bidders.

You are hereby instructed to contact this office to sign the formal contract agreement within 15
days. As per the Conditions of Contract, you are also required to submit Performance Security, as
specified in SCC, consisting of a Bank Guarantee in the format included in Appendix B of the
bidding document.

The Bid Security that you submitted earlier will be forfeited, in case you fail to furnish the
Performance Security and to sign the contract within specified period.

Thanking you

[Authorized Signature, Name, Title]
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Appendix E: Joint Venture Agreement

WHEREAS the Government of Nepal, Nepal Intermodal Transport Development Board (hereafter referred
as Employer) intends to lease out [give name] Terminal, Nepal (hereafter referred as Terminal) for
Operation and Management and associated tasks (hereafter referred as Services) to an eligible and
interested party and has requested for Bids.

WHEREAS, we {#he name of the J1”}: the joint venture of {1 member 1}, {JV member 2}, and {J1”
member 3} (hereinafter referred as the Bidder) wish to associate themselves for the purpose of
submitting Technical and Financial Bid and if selected, executing the Services by forming a

Nepalese company registering under Company Act 63 and subsequently entering into a contract
with the Employer.

NOW THEREFORE, be it resolved:

1. {JV member 1}, {JV member 2}, and {JV member 3} agree to form a joint venture {zhe name of the
J17} for the purpose of undertaking the obligations and furnishing the Setvices under the said
contract and share the benefits and liabilities thereof.

2. {JV member 1} will be the Lead Bidder and the authorized representative nominated by JV
member 1 shall be authorized to sign and submit the Technical and Financial Bid, apply for
their modification and withdrawal, as well as if successful, negotiate a contract with the
Employer to provide the Setvices. {17 member 1} will also be responsible for overall technical
and financial matters including administrative works and logistics management.

3. The percentage share of benefit or liability under the joint venture is decided to be @) {JI”
member 1: aa%}, Qi) {1 member 2: bb%}, and (iii) {JV member 3: cc%}.

4. It is intended that each of the joint ventute members of {#he name of the J17} will provide
expertise and resources that best represent their capabilities and experience and members are
jointly and severally liable for the performance of the Services.

5. The relationship between the joint venture companies shall be limited to this agreement and
shall be construed as deemed to be as joint venture agreement for the sole purpose of providing
the Services at the Terminal.

6. If this JV is awarded with the contract for providing the Service, we will timely incorporate a
the local joint venture company by having the shares percentage as written in Clause 3 of this
agreement. All the JV members hereby confirm that none of us shall sell our share in the
company that is signing the contract.

7. 'The members of {#he name of the ]I} hereby certify that this joint venture agreement truly and
correctly reflects their agreement with each other concerning the detailed terms and conditions
of their exclusive joint venture agreement executed for the purpose of the said services under
the contract.

IN WITNESS THEREFORE, the parties have signed in the present joint venture agreement in
their respective rights on {date, month, year}.

for and behalf of for and behalf of for and behalf of
{JV member 1} {JV member 2} {JV member 3}
{ Authorized Signature, {Authorized Signature, {Authorized Signature,
name and title } name and title } name and title }
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Appendix F: Power of Attorney

{Letterhead of the Bidder}

{date}

{name and address of the Employer}

Power of Attorney for the purpose of {state the purpose}
{ Name of Contract, Reference Numbert

Dear Sirs,

The biddet/joint venture {zhe name of the bidder/ |1} hereby authotizes {name, parent organization and
position of the proposed person} to {task for which aunthorization is provided} for the above captioned
contract. The specimen signature of {name, parent organization and position of the proposed person} is as

given under:

for and behalf of {#he name of the bidder/ ]},

{JV member 1} {JV member 2} {JV member 3}
Authorized Sionature, Authorized Sionature, {Authorized Signature,
Red S8 Rea 518 Rea 31g
name and title } name and title } name and title }
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Appendix G: Information to Bidders

(Note: The Employer shall not be liable for any expressed or implied information in this appendix. The prospective

Bidders are expected to verify the information on the infrastructures, connectivity, activities of other agencies and
traffic in and around the Terminal)

1. Introduction

At modern customs facilities, in addition to the infrastructure for core customs functions, other
government services such as immigration and quarantine are also provided within the same
premises. To facilitate the users of such facilities, warehouses, parking lots, banks, hotels, fuel

outlets, etc. run by private sector too are stationed nearby.

To address this situation, Government of Nepal have decided to set up four Integrated Check
Posts (ICPs) at identified entry points on the international land borders of the country. The ICPs

shall be a sanitized zone with dedicated passenger and cargo terminal providing adequate customs
and immigration counters, X-ray scanners, passenger amenities and other related facilities like

service stations etc. in a single modern complex equipped with state of the art amenities.

In this regard, the Birgunj ICP is the first such facility completed in Nepal so far. This will replace
the road linked Birgunj Customs but not the rail linked Birgunj ICD. There will be no link from
the rail based ICD to the ICP hence cargo from the ICP cannot use the facilities in the ICD and

vice versa.

Chobhar ICD is the first ICD to be away from the border point and only in the Capital city
Kathmandu. Chobhar ICD has two terminals i.e EXIM and Domestic Terminal divided by the
boundary solid wall. The ICD consist of all the facilities like admin building, warehouse, parking
area, container yard, Inspection shed, weighing bridge etc to faciliate the trade.

Nepal Government, the legitimate titleholder of all the immovable properties located at ICD and
ICP, has transferred its sole possessor rights on the property to Nepal Intermodal Transport
Development Board (NITDB). To foster greater participation of the private sector in the operation

of logistics services, NITDB hereby soliciting proposals from interested and eligible firms to
operate and maintain the facility.

2. Design and Capacity of the ICD

The Chobhar ICD Terminal has been developed and rationalized in line with anticipated traffic
levels to provide the required terminal facilities. Under these arrangements, both containerized and

break bulk traffic shall be stored, transferred and transhipped through it. All good trucks will also
be kept off-road and parked inside the terminal premises. The Domestic terminal can handle the

domestic goods to and through the Kathmandu, whereas the EXIM terminal will be used for the
custom bound cargo to the Kathmandu.

Some of the key facilities within the ICD complex include:

S No. Buildings Floor Area (In Types of Structure
Sgm
Main Admin Building in EXIM terminal 2345.22 RCC Framed
2 Quarentine Building in EXIM terminal 885.73 RCC Framed
3 Domestic admin Building in Domestic 912.7 Sgm RCC Framed
terminal
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6 Toilet (5blocks of 32.5 sgm each 162.5 RCC Framed
7 ESS & Pump House =>400.46sgqm + 28 428.46 Prefab
sqm
9 Security Barracks (Comman)=>1 no * 82.96 prefab
82.96 sqm
10 Trash Disposal Shed 44.65 RCC Framed
11 Entrance Gate office (2 no 41.56 RCC Framed
12 Boundary wall Decorative Type-200 M RCC Framed
length, Non Decorative type
Total Area (Building) 6288.8
13 Warehouse shed(EximSide) -2 no =>

@@,b) | 1329.63 sqm each, ware House
(Domestic side, 2 no 1 under
construction)-1329.63 Sqm each,

14 Inspection Shed 4 nos (2 nos of 800 sqgm
@,b) each ) and 2 no 200 sqm each )in Exim
area and 2 nos of 400 sqm each in
domestic terminal

15 Driver rest room=>1 no * 108 sqgm 108
16 Security mess 82.96 sgqm
@,b)

18 Prefab Cabin for weighing bridge 3 nos 11.97 sqm each

19 Watch Tower -4 nos

a. Ware Housing Facilities: Including covered goods shed (export/ import), Inspection sheds
(export/ import), custom

b. Associated Support Buildings: including Gate Complex for regulating entry/ exit, guard posts/
houses, weigh bridge office, electrical substation, toilet block,

c. Parking/ container yards: RCC and paving block parking, Paver block container yard,
additional parking area of paver block.

d. Ultility spaces: for Water tanks, Electrical & Communication, Fire Safety system Installation on
Buildings, Green areas.

e. Barrack for the Armed Police Force .

f.  Other facilities:

e Fire detection and alarm system for the terminal building, Closed warehouse, , and

Electrical substation

3>

e  High Mast lighting providing in ICD complex

e A CCTV networks system, Telephone, Computer Network system and central UPS system
are provided

e Transformer, standbydiesel generator

e Weighbridge

Operation and Management of Chobhar ICD



Appendix to Part Il and Part Ill Page 2- 24 -

e Septic Tank
¢ Boundary wall areound 1500 m

e Road Pavement as follows:

o Truck Access & circulation: /Rigid Pavement
o Truck parking Area: Concrete Paver block
Pavement

o Access Road to ICD:  Asphalt concrete pavement

o Footpath: Concrete block paving

A general layout of the ICD are given over leaf.
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Operation and Management of Chobhar ICD



3. Review of Actual Statistics of Operation of Chobhar ICD

.Nepal Intermodal Transport Development Board (NITDB) has been operating the Chobhar ICD from 5t
April 2022 to till date.

Statistics of operations of ICD available for past fiscal years are presented below:

3.1. Traffic Flow
The flow of different categories of traffic to Chobhar ICD during the past fiscal years is as follows:

FY 2078/79* FY 2079/80**

Particulars (EXIM) FY 2079/80 (EXIM) (Domestic)
20"{CONTAINER}TRAIL 15 27

40"{CONTAINER}TRAIL 8 119 11
CAR 2

FIXED CONTAINER / 2 185 17
Hand-Cart 1

JEEP 20
Other 1
TRUCK 1 3
Total 25 338 52

* F/Y 2078/79 is for 4 months only.
** F/Y 2079/80 (Domestic terminal)
data is for 5 month only.
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Income from Operation

Income from operation of Chobhar ICD for past fiscal years is as given below:
Amount in NRs.

FY 2078/79* FY 2079/80**

Particulars (EX1M) FY 2079/80 (EXIM) (Domestic)

1) Entry Fee 798.6 50,133.40 -

2) Parking Fee 7936 32,032.20 23,400

3) Weighment Fee 1197.9 12,573.05 450

4) Warehouse Fee 5112.32 1,791,416.22 10,545

5) Forklift charge 3,865.22 2,013.8

6) other charges 169,979.45 -
Total 15,094.82 2,059,999.70 36,408.8

* F/Y 2078/79 is for 4 months only.
** F/Y 2079/80 (Domestic terminal)
data is for 5 month only.

4. Cost of Operation
The cost of operation of Chobhar ICD for past fiscal years in major heads is as given below:

Amount in NRS, 000

Particulars FY 2078/79* FY 2079/80

Salary 1641 9317
Dearness Allowance 64 368
Cloth Allowance 10 130
Water and electricity expenses 310 1903
Communication Expeses 0 216
Fuel 741 1626
Repair & Maintenance 258 1024
Insurance 1426 1431
Office Expenses 862 1235
Other Services 3125 9145
Travelling Expenses 90 199
Others 355 732
Total Operating Expenses 8882 27326

* F/Y 2078/79 is for 4 months only

5. Transit

Nepal is currently enjoying the port facilities from Vishakhapatnam, Kolkata and Haldia Ports of India.
Nepal has entered into the transit arrangement with China.

6. Dry-ports in Nepal

At present, the dry-ports at Birgunj, Bhairahawa, Kakarbhitta and Tatopani are operational. Except
Tatopani ICD, all of them are along the Nepal-India border. Tatopani is along Nepal — China border.All
has been leased out to private operator. L. The newly constructed Dryport at Chobhar (Kirtipur
Municipality, Kathmandu) is being operated by NITDB from 5th April 2022 and dryport at Rasuwa (Nepal-
China border) is under construction. At present two integrated check posts (ICP), one at Birgunj and
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another one at Biratnagar, are operational and these two ICP has been leased to private sector.Newly
built Nepalgunj ICP is in the process of leasing out to the private sector.

7. Afew Policy and Regulatory provisions

7.1. Industrial Enterprise Act, 1992

The Act classifies industries into different categories based on their nature and volume of investment. The
process of registering, obtaining operation license and its renewal too are defined in the act
Governmental facilities to industries, mainly a rebate on income or excise tax, vary depending on the use
of local raw materials, local manpower and geographic location within the country. There are also
provisions for income tax credit on reinvestment and also in investments on pollution control equipment.

7.2. Foreign Investment and Technology Transfer Act, 1992

The purpose of the act is to promote foreign investment and transfer of technology into the country. The
Act ensures smooth repatriation of investment, dividends on such investments, and loan repayment.
Approvals for bringing foreign investment are required under this Act.

7.3. Labour Act, 1992

The Labour Act 1992 has been enacted to ensure the welfare and safety of workers in different
establishments and organizations. It includes provisions for minimum wage based on skill as well as basic
job security to employees. It provides for maximum allowable working hours and sets out the minimum
employable age and minimum standards of health and safety at the working place. Regarding collective
bargaining, a workplace with at least 10 workers can form a union with a minimum membership of 25% of
the total work force. In case of Labour related disputes, the Labor Court will handle only those which could
not be resolved by Labour Department as well as Labour Office.

7.4.  Taxes and Duty Regime

Although tax and duty regime vary, there are said to be four main types of taxes or duties levied: customs
duties, excise duties, value-added tax and income tax.

The Customs duties are currently going through a process of rationalization and harmonization with
international standards and codes. Trade barriers have been lowered in recent years in a number of

products ranging from daily necessities to luxury and comforts. Excise duties are now applicable to a very
limited number of items. The value added tax is applicable in the country. The VAT applies to most items
except for food supplies.

7.5. Nepal Intermodal Transport Development Board Formation Order 2054

The order has been issued by the government through a notice published in Nepali language on 6 Magh
2054 (19 January 1998)1in Volume 47, Number 40 of the Nepal Gazette in exercise of the power conferred
by Section-3 of the Development Board Act-2013. A copy of the originally published document (in Nepali)
and its unofficially translated version is available at the Employer's office.

The order has the following sections:

= Short Title and Commencement

= Definition

= Formation of the Board

= Functions, Duties and Powers of the Board
= Board Meeting and Decision:

= Executive Director
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Fund of the Board

The Board's Accounts and Audit
Staffing Arrangement

Authority to Constitute Sub-Committees

Delegation of Authority

Meeting Fees and other Facilities
Liaison with GON

Authority to give Directives
Office of the Board

Authority to Formulate Bylaws

7.6. Terminal Leasing Regulations-2070

In exercise of the powers conferred by Section 16 of Nepal Intermodal Transport Development Board
Formation Order-2054, Nepal Intermodal Transport Development Board has framed the Terminal Leasing

Regulations-2070. A copy of the originally published document in Nepali language or its unofficially
translated version is available at the Employer's office.

The regulations is divided in 6 chapters and 2 annexes as follows:
= Chapter-1: Preliminary

= Chapter 2: Authority to Lease out a Terminal

= Chapter 3: Preparation of Bid

= Chapter-4: Examination and Evaluation of the Bids

= Chapter-5: Provisions for Lease Contract Agreement

= Chapter-6: Miscellaneous

= Annex-1: Net Present Value

= Annex-2: Procedure for Scoring during Evaluation
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8. Mode of Bid Submission

The following is required to be submitted:
* Technical Bid: 1 original and 1 copy
* Financial Bid: 1 original and 1 copy

The content of the envelopes shall be as follows:

PROPOSAL ENVELOPE

TECHNICAL PROPOSAL FINANCIAL PROPOSAL
ENVELOPE ENVELOPE

Technical Proposal Envelope Financial Proposal Envelope
Original Original

Technical Proposal Envelope Financial Proposal Envelope
(070]0)Y (070]0)Y
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Appendix H: Supplementary Agreement with Customs Office

This agreement of cooperation is made on [day] of [month, yearjbetween Government of Nepal
Customs Office at [giwe location] (hereinafter called the "Customs"), and [wame of the Terminal
Management Company] (hereinafter called the "TMC") and responsibilities of either of the parties.

Definition of words used in this agreement shall have same meaning as it is ascribed in the
agreement between the Lessor and the TMC to render Services at the Terminal.

Obijective

The objective of this agreement is to develop mutual co-operation and assistance among the parties
of this agreement for smooth operation of the Terminal providing efficient Service. This agreement

expressly does not limit any legally prescribed rights, duties, authority and responsibilities of either
of the parties.

Joint Responsibility of the Parties

Both the Customs and TMC shall issue identification card to their personnel, bearing the name,
designation, validity date and zone of admittance. In addition the Customs will issue identification

cards to visitors and also countersign the cards for TMC personnel. The Customs and the TMC

shall order the security personnel under their command not to allow any person without such valid
identification card.

Both contracting parties will inform each other about any change, transfer or termination of their
staff respectively as eatliest as possible.

Responsibilities of the TMC

The TMC will deploy required number of civil unarmed guards and will be responsible for safety
and security of the Terminal and consignment deposited therein. The TMC shall also be responsible

for making necessary arrangements for proper inspection of any incoming, outgoing and stored
consignment by appropriate personnel of the Customs.

The TMC shall immediately inform the Customs of any known, suspected or perceived illegal
activity or breach of security within the Terminal.

The TMC will provide within the Terminal the following without any charge:

a) Designated office space for the Customs officials and security personnel
b) Supply of electricity, water and cleaning service within the designated office spaces
¢) Living space for the security personnel

Any duties or liability placed upon the TMC under this agreement will be applicable to its sub-
lessee, sub-contractor, agent, co-investor or their personnel functioning within the Terminal. It will

be responsibility of the TMC to notify its affiliates on the provisions of this agreement before
subletting or assigning any function to them.

Responsibilities of the Customs

The Customs may decide to augment the security situation within the Terminal by deploying
detachments of Civil Police, Armed Police Force, Border Security Guard, the National Army or
any other government forces.
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The Customs shall try to facilitate and expedite its activities to assist the TMC (or alternatively, its
sub-lessee, sub-contractor, agent and co-investor) in improving the latter’s service delivery.

Nevertheless, whenever the Customs finds appropriate, it could inspect any of the sheds being
used by the TMC and check any of the consignment therein.

Dispute Resolution

If any dispute arises out of terms and conditions of this agreement or operation of the Terminal
between the TMC and the Customs that could not be settled mutually by the parties of this
agreement, it shall be referred to the Lessor and settled mutually in its presence. If the dispute could

not be settled in this manner, it shall be settled as per GCC 35 of the Contract between the Lessor
and TMC.

We hereby mutually agree to the above mentioned terms and conditions and express our
willingness to adhere to them in good faith.

For and on behalf of the Customs, For and on behalf of the TMC,
[name and address of the Customs Offfice] [Name and address of the TMC]

[Authorized Representative of the Customs — name, —[Authorized Representative of the TMC— name, title

title and signature] and signature]

Witness, Witness:

[the Lessor] [Nepalese JV~ Member of the Proposer]
[Nanze, title and signature] [Nanze, title and signature]
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Section 7: General Condition of Contract and Contract Forms

I. Form of Contract Agreement

{Text in brackets {} and all notes shounld be deleted in the final text}

This CONTRACT (heteinafter called the “Contract”) is made the {number} day of the month

of {month}, {year}, between, on the one hand, Nepal Intermodal Transport Development
Board (hereinafter called the “Lessor”) and, on the other hand, {name of TMC} (heteinafter

called the “Lessee”).

{If the TMC consist of more than one company, the above should be partially amended to read as
Sollows: .. .(hereinafter called the “Lessor”) and, on the other hand, a Joint Venture{name of

the J17} consisting of the following entities, each member of which will be jointly and
severally liable to the Lessor for all the Lessee’s obligations under this Contract, namely,
{name of member 1} and {name of member 2} (hereinafter called the “Lessee™).}

WHEREAS

(a) the Lessor has proposed the Lessee to provide certain services as defined in this
Contract (hereinafter called the “Services”);

(b) the Lessee, having represented to the Lessor that it has the required professional skills,

expertise and financial resources, has agreed to provide the Services on the terms and
conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents, in the following precedence, attached hereto shall be deemed
to form an integral part of this Contract:

a) The Special Conditions of Contract;
b) The General Conditions of Contract;

¢) Terms of Reference (as a part of appendix)

d) Clarified Technical Proposal (as a part of appendix)
e) Financial Proposal (as a part of appendix)

f) Performance Security (as a part of appendix)

g) Letter of Intent (as a part of appendix)

h) Letter of Acceptance (as a part of appendix)

1) Joint Venture Agreement (as a part of appendix)

) Supplementary Agreement with Customs Office (as a part of appendix)
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2. The mutual rights and obligations of the Lessor and the Lessee shall be as set forth in
the Contract, in particular:

(a)  the Lessee shall carry out the Services in accordance with the provisions of the
Contract; and

(b)  the Lessee shall make payments to the Lessor in accordance with the provisions
of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in
their respective names as of the day and year first above written.

For and on behalf of the Lessor, For and on behalf of the Lessee,

Nepal Intermodal Transport Development {Nawme of TMC }
Board

{Authorized Representative of the Lessor — nanme,

Authorized R tative of the T. -
fitle and signature) {Authorized Representative of the TMC — name

and signature}

Witness: Witness:

{Name, title and signature} {Name, title and signature} any of the J1”
members
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II. General Conditions of Contract

A. General Provisions

1. Definitions 1.1 Unless the context otherwise requires, the following terms

whenever used in this Contract have the following
meanings:

b)

%)

g)

h)

)

"Applicable Law" means the laws and any other

instruments having the force of law in Nepal, as they
may be issued and in force from time to time.

"Applicable = Guidelines" are Nepal Intermodal

Transport Development Board Formation Order 2054
and Terminal Leasing Regulations 2070 issued in Nepali

language.
"Base Year"is the Nepalese Fiscal Year (a year starting

from the fourth month of the calendar based on Bikram
Sambat) immediately preceding the year on which the

Contract is signed.

"Clarified Technical Proposal" means the Technical

Proposal finalized at the finalized at the end of
Technical Evaluation and which will remain unaltered
throughout the Contract Duration.

"Contract" means a legally binding written agreement

signed between the Lessor and the TMC for Services at

the Terminal and includes all the documents listed in
GCC 3.3.

"Contract Period" is the duration of the Contract as
specified in SCC.

"Day" means a calendar day as per Bikram Sambat based
Nepalese calendar.

"Date of Contract" means the Date on which the
Contract is executed.

“GCC” means these General Conditions of Contract.
"Government" means the Government of Nepal.

"Lessor" is the “Employer” ie., Nepal Intermodal
Transport Development Board.

"MLR" means Minimum Lease rent the TMC has
pledged to pay to the Lessor as per FIN-2A of Financial
Proposal.

"RSI" is the Revenue Share on Income that TMC has
pledged to pay to the Lessor as per FIN-2B of Financial
Proposal.
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p)

2. Relationship 2.1.
between the
Parties

“SCC” means the Special Conditions of Contract by
which the GCC may be amended or supplemented.

"Services" means the operation and management of the

Terminal as well as associated tasks to be performed by
the TMC pursuant to the Contract.

"Sub-contractor" means a legal person to whom the
TMC intends to sublet, subject to the approval of
Lessor, any part of the Services, while remaining
responsible to the Lessor during the performance of the
Contract.

"Terminal" is the facility mentioned in the SCC leased
out as per the Contract. It includes all fixed assets,

movable assets and equipment belonging to the Lessor
within the area covered and includes any replacement,
substitute, improvements or additional equipment,
plant, buildings and property installed or provided in
accordance with thelITB document or otherwise by the
Lessor.

"TMC" is the Terminal Management Company who,
after becoming the successful Bidder, has signed a
Contract with the Lessor to render the Operation,
Maintenance and Management Services of the Terminal.
The TMC is also known as the Lessee.

"TOR" means the Terms of Reference which is the
description explaining the objectives, scope of work,
activities, and tasks to be performed by and
responsibilities of the TMC, expected results and
deliverables of the assighment as elaborated in Section

6.

"User" refers to any person, or company entering the
Terminal to use the facilities and services provided in it.
The term does not include the Lessor, TMC, Customs
Office, Police detachment and government agencies
stationed or visiting the Terminal to discharge their
official duty.

"User Fee" means the fee, excluding yearly increment

and VAT, proposed to be collected by the TMC from
the Users as per FIN-3 of the Financial Proposal.

Nothing contained herein shall be construed as
establishing a relationship of master and servant or of
principal and agent as between the Lessor and the TMC.
The TMC, subject to this Contract, has complete charge
of the Sub-Contractors, Suppliers and Personnel,
performing the Services and shall be fully responsible for
the Services performed by them or on their behalf
hereunder.
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2.2.

2.3.

2.4.

2.5.

3. Interpretation 3.1.

3.2.

3.3.

4. Language 4.1.

5. Communications 5.1.

5.2.

6. Location 6.1.

Following the Contract agreement, the Lessor delegates
full authority to the TMC to operate and manage the
business and assets of the Terminal.

The TMC shall have no other interest and rights on the
assets except as specifically provided for in the Contract.
Any betterment, structural modification and expansion of
the assets require the consent of Lessor.

The TMC shall not sell or attempt to sell, pledge, part with
possession, custody mortgage or otherwise transfer any
portion of the Terminal. Neither shall the TMC use the

Terminal for purposes other than stated in the TOR.

The TMC is obligated to provide the Services within the
Terminal as a common user facility which could be used
by anyone accepting and willing to pay the requisite User
Fee.

This Contract, its meaning and interpretation, and the

relation between the Parties shall be governed by the
Applicable Laws and Applicable Guidelines.

In interpreting the contract, singular also means plural,
masculine also means feminine or neuter, and the other
way around. Headings have no significance. Words have

their normal meaning under the language of the Contract
unless specifically defined.

The documents forming the Contract shall be interpreted
in the order of priority as listed in SCC.

This Contract has been executed in the language specified
in the SCC, which shall be the binding and controlling
language for all matters relating to the meaning or
interpretation of this Contract.

Any communication required or permitted to be given or
made pursuant to this Contract shall be in writing in the
language specified in GCC 4. Any such notice, request or

consent shall be deemed to have been given or made when
delivered in person to an authorized representative of the
Party to whom the communication is addressed, or when
sent to such Party at the address specified in the SCC.

A Party may change its address for notice hereunder by
giving the other Party any communication of such change
to the address specified in the GCC 5.1.

The Services shall be performed at such locations as are
specified in GCC 1.1 (q) and, where the location of a

particular task is not so specified, at such locations,
whether in the Government’s country or elsewhere, as the

Lessor may approve.
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7. Authority of
Member in
Charge

8. Authorized
Representatives

9. Corrupt and
Fraudulent
Practices

Commissio
ns and Fees

7.1.

8.1.

9.1.

9.2.

In case the TMC is a Joint Venture, the members hereby

authorize the member specified in the SCC to act on their
behalf in exercising all the TMCs rights and obligations

towards the Lessor under this Contract, including without
limitation the receiving of instructions and payments
from the Lessor.

Any action required or permitted to be taken, and any

document required or permitted to be executed under this
Contract by the Lessor or the TMC may be taken or
executed by the officials specified in the SCC.

The Lessor requires compliance with the provisions made
in Applicable Guidelines in regard to corrupt and
fraudulent practices as set forth in Attachment 1 to the
GCC.

The Lessorrequires the TMC to disclose any commissions
or fees that may have been paid or are to be paid to agents
or any other party with respect to the selection process or
execution of the Contract. Failure to disclose such

commissions, gratuities or fees may result in termination
of the Contract and/or sanctions by the Lessor.

B. Commencement, Completion, Modification and Termination of Contract

10. Effective Date

11. Termination of
Contract for
Failure to
Become
Effective

12. Commencement
of Services

13. Duration,
Expiration and
Extension of
Contract

10.1

11.1.

This Contract shall come into force and effect on the
Effective Date, which shall be as mentioned in SCC.

If this Contract has not become effective within such time

period after the Agreement Date as specified in GCC 10,
cither Party may, by not less than Seven (7) days written

notice to the other Party, declare this Contract to be null
and void, and in the event of such a declaration by either
Party, neither Party shall have any claim against the other
Party with respect hereto.

12.1 The TMC shall accomplish the task of getting duly registered

13.1.

13.2.

with the competent authorities of Nepal including
VAT/PAN registration and confirm the availability of
Personnel and Equipment and begin carrying out the

Services not later than the number of days after the
Effective Date specified in the SCC.

Unless terminated earlier pursuant to GCC 18 hereof, this

Contract shall expire at the end of such time period after the
Effective Date as specified in the SCC.

If the TMC for an existing Contract submits an application
to extend the Contract before six months of its expiry, the
Lessor may or may not agree to extend the Contract for a
duration not exceeding five years depending upon the
performance of the TMC. Such extension may follow a

negotiation to modify technical and financial obligations of
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the TMC and consultation of the relevant Customs office
and other stakeholders.

13.3.  In case of a delay on agreement for a new Contract, the
term of the existing TMC for the Terminal could be
extended by the Lessor for up to six months at a time
without modifying any Technical and Financial obligations

of the TMC.
14. Entire 14.1 This Contract contains all covenants, stipulations and
Agreement provisions agreed by the Parties.No agent or representative

of either Party has authority to make, and the Parties shall
not be bound by or be liable for, any statement,
representation, promise or agreement not set forth in the
Contract.

15. Modifications or 15.1. Any modification or variation of the terms and conditions

Variations of this Contract, including any modification or variation of
the scope of the Services, may only be made by written
agreement between the Parties. However, each Party shall

give due consideration to any proposals for modification or
variation made by the other Party.

16. Force Majeure

a. Definition 16.1.  For the purposes of this Contract, “Force Majeure” means

an event which is beyond the reasonable control of a Party,
is not foreseeable, is unavoidable, and makes a Party’s

performance of its obligations hereunder impossible or so
impractical as reasonably to be considered impossible
under the circumstances, and subject to those
requirements, includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other
adverse weather conditions, strikes, lockouts or other
industrial action confiscation or any other action by
Government agencies.

16.2.  Force Majeure shall not include (i) any event which is

caused by the negligence or intentional action of a Party or
such Party’s Sub-Contractors, agents or employees, nor (i)

any event which a diligent Party could reasonably have
been expected to both take into account at the time of the
conclusion of this Contract, and avoid or overcome in the
carrying out of its obligations hereunder.

b. No Breach of 16.3. The failure of a Party to fulfill any of its obligations in the

Contract contract shall not be considered to be a breach of, or
default under, this Contract insofar as such inability arises
from an event of Force Majeure, provided that the Party
affected by such an event has taken all reasonable
precautions, due care and reasonable alternative measures,
all with the objective of carrying out the terms and
conditions of this Contract.
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C. Measuresto 16.4.
be Taken

16.5.

16.6.

16.7.

16.8.

17. Suspension 17.1.

18. Termination 18.1

a.By the
Lessor

A Party affected by an event of Force Majeure shall
continue to perform its obligations under the Contract as
far as is reasonably practical, and shall take all reasonable
measures to minimize the consequences of any event of
Force Majeure.

A Party affected by an event of Force Majeure shall notify
the other Party of such event as soon as possible, and in
any case not later than fourteen (14) days following the

occurrence of such event, providing evidence of the nature
and cause of such event, and shall similarly give written
notice of the restoration of normal conditions as soon as
possible.

Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended
for a period equal to the time during which such Party was
unable to perform such action as a result of Force Majeure.

During the period of their inability to perform the Services
as a result of an event of Force Majeure, the TMC shall
demobilize upon instructions by the Lessor.

In the case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be
settled according to GCC 35.

The Lessor may, by written notice of suspension to the
TMC, if the TMC fails to perform any of its obligations
under this Contract, including the carrying out of the
Services, provided that such notice of suspension (i) shall
specify the nature of the failure, and (ii) shall request the

TMC to remedy such failure within a period as per SCC
after receipt by the TMC of such notice of suspension.

This Contract may be terminated by either Party as per
provisions setforth below:

18.1.1 The Lessor may terminate the Contract in the

following case after giving the TMC a written
notice:

a) following a seven (7) Day notice in case of the
following:

1) If the TMC fails to confirm, as per GCC

12, availability of all of the Equipment and
Personnel and also fails to accomplish the
task of getting registered with competent
Authority of Nepal including VAT/PAN

registration.

il) If the Lessor determines that the TMC has
engaged in corrupt, fraudulent, collusive,
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b.By the TMC 18.1.2

b)

coercive or obstructive practices, in
competing for or in executing the Contract.

following a Thirty (30) Day notice in case of the
following:

1) If the TMC fails to remedy a failure in the
performance of its obligations, including
payment of Leasehold Rent, hereunder, as
specified in a notice of suspension
pursuant to GCC 17,

il)  If the TMC fails to renew the Performance
Security as per SCC.

i) If the TMC, or any of its JV members,
become insolvent or bankrupt or enter into
any agreements with their creditors for
relief of debt or take advantage of any law
for the benefit of debtors or go into
liquidation — or  receivership  whether
compulsory or voluntary;

iv) If the TMC fails to comply with any final

decision reached as a result of arbitration
proceedings pursuant to GCC 35.8

v) If, as the result of Force Majeure, the TMC

is unable to perform a material portion of
the Services for a period of not less than
Sixty (60) Days;

Following a Sixty (60) Day notice if the Lessor,

in its sole discretion and for any reason
whatsoever, decides to terminate this Contract.

The TMC may terminate this Contract, by not less

than Thirty (30) Days’ written notice to the Lessor,

in case of the occurrence of any of the following
events:

(b)

©

(d

If, as the result of Force Majeure, the TMC is

unable to perform a material portion of the
Services for a period of not less than Sixty (60)

Days.

If the Lessor fails to comply with the decision

reached as a result of dispute resolution
pursuant to GCC 35.8.

If the Lessor is in material breach of its

obligations pursuant to this Contract and has
not remedied the same within forty-five (45)

Days (or such longer period as the TMC may
have subsequently approved in writing)
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c. Cessation of

Rights and
Obligations

d. Cessation of
Services

e. Payment
upon
Termination

19. Indemnification 19.1

19.2

C. Obligations of the TMC

20. General

following the receipt by the Lessor of the
TMC’s notice specifying such breach.

18.1.3 Upon termination of this Contract pursuant to
GCC 11 or GCC 18 hereof, or upon expiration of
this Contract pursuant to GCC 13, all rights and
obligations of the Parties hereunder shall cease,
except (1) such rights and obligations as may have
accrued on the date of termination or expiration,
(i) the obligation of confidentiality set forth in
GCC 22, (i) the TMC’s obligation to permit
inspection, copying and auditing of their accounts
and records set forth in GCC 25, and (iv) any right

which a Party may have under the Applicable Law.

18.1.4 Upon termination of this Contract by notice of

either Party to the other pursuant to GCC 18a or
GCC 18b, the TMC shall, immediately upon
dispatch or receipt of such notice, take all
necessary steps to bring the Services to a close in a
prompt and orderly manner.

18.1.5 Upon termination, the TMC shall pay to the Lessor

the MLR and RSI for the duration prior to the
effective date of termination.

18.1.6 In the case of termination pursuant to paragraphs
(c) of GCC 18.1.1, the Lessor shall pay the TMC a

reasonable demobilization cost of Equipment and
Personnel.

The TMC shall indemnify and hold harmless the Lessor at

all times on a full indemnity basis from and against all
liabilities, claims, proceedings, judgments, damages,
obligations, costs and expenses of any nature whatsoever or
howsoever arising which at any time may be incurred or be
imposed on the Lessor arising from or being due to a breach
by the TMC of the obligations of this Contract. This
indemnity shall continue in full force and effect
notwithstanding any termination of this Contract agreement.

The Lessor shall indemnify and hold harmless the TMC at
all times on a full indemnity basis from and against all
liabilities, claims, proceedings, judgments, damages,
obligations, costs and expenses of any nature whatsoever or
howsoever arising which at any time may be incurred or be
imposed on the TMC arising from or being due to a breach
by the Lessor of the obligations of this Contract. This
indemnity shall continue in full force and effect
notwithstanding any termination of this Contract agreement.
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a. Standard of 20.1
Performance

20.2

20.3

b. Law Applicable to 20.4
Services

20.5

20.6

The TMC shall perform the Services with all due

diligence, efficiency and economy, in accordance with
generally accepted professional standards and practices,
and shall observe sound management practices, and
employ appropriate technology and safe and effective
equipment, machinery, materials and methods. The
TMC shall always act, in respect of any matter relating to
this Contract or to the Services, as a faithful adviser to
the Lessor, and shall at all times support and safeguard
the Lessor’s legitimate interests in any dealings with the
third parties.

The TMC shall employ and provide such qualified and

experienced Personnel as well as Equipment in excellent
working condition as are required to carry out the
Services.

The TMC shall follow the documents forming the

Contract and the Supplementary Agreement with the
Customs annexed to the Contract.

The TMC shall perform the Services in accordance with

the Contract, Nepal Intermodal Transport Development
Board Formation Otder -2054, Terminal Lease Out
Regulation-2070 and the Applicable Law and shall take
all practicable steps to ensure that its Sub-contractors

and Personnel comply with the Applicable Law.

Throughout the execution of the Contract, the TMC

shall comply with the import of goods and services
prohibitions in the Lessor’s country when

(@ as a matter of law or official regulations, Nepal

prohibits commercial relations with that country;
or

(b) by an act of compliance with a decision of the

United Nations Security Council taken under
Chapter VII of the Charter of the United Nations,
Nepal prohibits any import of goods from that
country or any payments to any country, persomn, or
company in that country.

The Lessor shall notify the TMC in writing of relevant

local customs, and the TMC shall, after such
notification, respect such customs.

21. Conflict of Interests 21.1The TMC shall hold the Lessor’s interests paramount,

without any consideration for future work, and strictly
avoid conflict with other assignments or their own
corporate interests.

a.
Prohibition of

21.1.1 Neither the TMC nor its Personnel shall engage,

cither directly or indirectly, in any business or
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Conflicting
Activities

b. Strict

Duty to Disclose
Conflicting
Activities

c.
Conflicting
ownership

22. Confidentiality

23. Liability of the
TMC

24. Insurance to be
taken out by the
TMC

25. Accounting,
Inspection and
Auditing

professional activities that would conflict with the
activities assigned to them under this Contract.

21.1.2 The TMC has an obligation and shall ensure that
its Sub-contractors and Personnel shall have an

obligation to disclose any situation of actual or
potential conflict that impacts their capacity to
serve the best interest of their Lessor, or that may
reasonably be perceived as having this effect.
Failure to disclose said situations may lead to the
disqualification of the TMC or the sanction/
termination of the Contract.

21.1.3 Selling the whole business of any of the JV member
forming the TMC, and selling of any amount of the
share of the TMC to a new entity will require a
written consent of the Lessor.

22.1 Except with the prior written consent of the Lessor, the

231

TMC and its Personnel shall not at any time communicate
to any person or company any confidential information
acquired in the course of the Services.

Subject to additional provisions, if any, set forth in the
SCC, the TMC’s liability under this Contract shall be as
determined under the Applicable Law.

24.1. The TMC (i) shall take out and maintain, and shall cause

251

25.2.

any Sub-contractors to take out and maintain, at its (or the
Sub-contractors’, as the case may be) own cost but on
terms and conditions approved by the Lessor, insurance
against the risks, and for the coverage specified in the SCC,
and (ii) at the Lessor’s request, shall provide evidence to the
Lessor showing that such insurance has been taken out and
maintained and that the current premiums therefore have
been paid. The TMC shall ensure that such insurance is in

place prior to commencing the Services as stated in GCC
12.

The TMC shall keep, and shall make all reasonable
efforts to cause its Sub-contractors to keep, accurate and
systematic accounts and records in respect of the
Services in such form and detail as will clearly identify
relevant time changes and costs.

The TMC shall permit and shall cause its Sub-contractors

to permit, the Lessor, Lessor or any company
empowered by Applicable Laws to inspect the Site and/or

all accounts and records relating to the performance of
the Contract and the submission of the Proposal to
provide the Services, and to have such accounts and
records audited by auditors appointed by the Lessor.
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26. Reporting
Obligations

27. Proprietary Rights
of the Lessor in
Reports and
Records

28. Operation and
Management of the
Terminal

26.1.

The TMC shall submit to the Lessor the reports and

documents specified in TOR (Terms of References),
in the form, in the numbers and within the time periods
set forth in the said TOR.

27.1. Unless otherwise indicated in the SCC, all reports and

28.1.

28.2.

283

284

285

28.6

28.7

28.8

relevant data compiled or prepared by the TMC for the
Lessor in the course of the Services shall be confidential
and become and remain the absolute property of the
Lessor. The TMC may retain a copy of such reports or

data but shall not use the same for purposes unrelated to
this Contract without prior written approval of the Lessor.

The TMC shall enter into a Contract, as per the

annexed format, with the Customs Office stationed at the
Terminal.

The TMC shall mobilize necessary resources and make

the Terminal fully operational by the Effective Date of
the Contract. The Leasehold Rent shall be applicable

from the same date.

The TMC shall not sub-contract the whole of the
Services. Only the Services requiring unforeseen
technical expertise could be subcontracted.

The ownership of the TMC cannot be changed
throughout the Contract duration.

The TMC will deploy required number of civil unarmed

guards and will be responsible for safety and security of
the Terminal and consignment deposited therein. The

TMC shall also be responsible for making necessary
arrangements for proper inspection of any incoming,
outgoing and stored consignment by appropriate
personnel of the Customs Office.

The TMC shall immediately inform the Customs of any

known, suspected or perceived illegal activity or breach
of security within the Terminal.

The TMC will provide within the Terminal the following
without any charge:

a) Designated office space for the Customs officials,
Lessor’s staff, Quarantine officials, and security

personnel.

b) Supply of electricity, water and cleaning service
within the designated office spaces

c) Living space for the security personnel

The TMC shall issue identification card to their
personnel, bearing the name, designation, validity date
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28.10

28.11

28.12

28.13

28.14

28.15

and zone of admittance. It shall order its security

personnel not to allow any person without such valid
identification card.

The TMC will inform the Lessor and the Customs Office

about any change, transfer or termination of their staff
within the date the action is effective.

The TMC may sublet part of the Services to an extent

elaborated in TOR and clarified Technical Proposal
subject to prior approval by the Lessor. Notwithstanding

such approval, the TMC shall retain full responsibility for
the Services.

Any duties or liability placed upon the TMC under this
Contract will be applicable to its sub-lessee, sub-
contractor, agent, co-investor or their personnel
functioning within the Terminal. It will be responsibility
of the TMC to notify its affiliates on the provisions of

this agreement before subletting or assigning any
function to them.

The Terminal, Equipment, materials and data made

available to the TMC by the Lessor, shall be the property
of the Lessor and shall be marked accordingly. Upon

termination or expiration of this Contract, the TMC shall
make available to the Lessor an inventory of such
equipment, vehicles and materials and shall dispose of
such equipment, vehicles and materials in accordance
with the Lessor’s instructions.

The items such as the Terminal, Equipment and

materials provided by the Lessor under this Contract
shall be repaired and maintained in good condition by
the TMC as elaborated in the TOR throughout the
Contract Duration.

Any equipment, materials brought by the TMC or its
Personnel into the Lessor’s country for the use either for

the project or personal use shall remain the property of
the TMC or the Experts concerned, as applicable.

The TMC shall, at the Lessor’s written request, within
Seven (7) Days provide a replacement of Sub-
contractors, Personnel or Equipment, if the latter:

a) 1is found to have committed serious misconduct

b) is found to be charged with having committed a
criminal action

c) is found to be charged against engagement in
corrupt, fraudulent, collusive, coercive or
obstructive practice while performing the Services,
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D. Payments to the Lessor

29.

30.

31.

Payments and
Adjustments

a. Payment to
Lessor

b. Taxes
to be paid by
TMC

c. Adjustment

for T'axes to
be paid by
Lessor

d. Interest on
late payment

e. Delay
Damage

Currency of
Payment

d) is found to be incompetent or incapable in
discharging assigned duties

28.16 Any such replacements shall be acceptable to the Lessor.

29.1

29.2

29.3

294

29.5

29.6

29.7

The TMC is required to pay the Lessor Leasehold Rent as
follows:

(a) The MLR shall be as per SCC payable in monthly

instalments.

(b)  The payment under RSI shall be as per SCC payable at
the end of each corresponding Nepalese Fiscal Year

It will be the TMC’s responsibility to settle its and its
Personnel’s tax obligations (income tax, corporate tax,
registration fee, annual renewal fee of the JV, etc.) with the
competent tax office in Nepal.

VAT charged on the Users’ Fee shall be settled by the TMC
at the competent Inland Revenue Office.

If the Lessor requests the TMC to settle taxes which it has
to pay (for example, the Property Rental Tax) with the

relevant tax office on its behalf, the TMC shall comply and
recover the amount from any outstanding Leasehold Rent.

In case of defaulting payment of on Leasehold Rent, interest
at a rate specified in the SCC shall be payable to the Lessor.

The TMC shall pay delay damages to the Lessor at the rate
and up to a maximum limit as stated in the SCC for non-

conformation to the maintenance cycles mentioned in TOR
and not completion of any proposal for development stated
in the Clarified Technical Proposal. Payment of delay

damages shall not affect the TMC’s liabilities.

If the Intended Completion Date is extended after delay
damages have been paid, the Lessor shall correct any
overpayment by the TMC by adjusting the next Leasehold
Rent.

30.1. The payments to be made by the TMC to Lessor under this

Contract shall be in Nepalese Rupees.

Obligations of the Lessor

Assistance and
Exemptions

31.1.

Unless otherwise specified in the SCC, the Lessor shall use
its best efforts to:
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(@)

(b)

©

(d

©

3]

®)

Assist the TMC with obtaining work permits and such

other documents as shall be necessary to enable the
TMC to perform the Services.

Assist the TMC with promptly obtaining, for its
Personnel and their eligible dependents, all necessary
entry and exit visas, residence permits, exchange permits
and any other documents required for their stay in the
Lessor’s country while carrying out the Services under
the Contract.

Facilitate prompt clearance through customs of any

property required for the Services and of the personal
effects of the Personnel and their eligible dependents.

Issue to officials, agents and representatives of the
Government all such instructions and information as
may be necessary or appropriate for the prompt and
effective implementation of the Services.

Assist the TMC, its Sub-contractors and Personnel with
obtaining exemption from any requirement to register
or obtain any permit to practice their profession or to
establish themselves either individually or as a corporate
company in the Lessor’s country according to the

applicable law in the Lessor’s country.

Assist the TMC, its Sub-contractors and Personnel with
obtaining the privilege, pursuant to the applicable law in
the Lessor’s country, of bringing into the Lessor’s
country reasonable amounts of foreign currency for the
purposes of the Services or for personal use of the
Personnel and of withdrawing any such amounts as may
be earned therein in the execution of the Services.

Provide to the TMC any such other assistance as may be
specified in the SCC.

(h) Assist the TMC, its Sub-contractors and Personnel to

remit a reasonable amount of their earnings in any freely
convertible currency to their home country.

In order to receive such assistance, the TMC is required
to provide detailed breakdown of foreign currency
exchange requirements annually for the amount of net
profit or net income saving as shown in its audited
Balance Sheet. Upon verification, the Employer shall
recommend to the concerned authority to avail the
exchange and remit facility to the TMC in an annual
basis.

32. Access to 32.1. The Lessor warrants that the TMC shall have, free of charge,

Project Site unimpeded access to the project site in respect of which
access 1s required for the performance of the Services.
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33. Change in the 33.1. If, after the Agreement Date of this Contract, there is any

Applicable Law
Related to Taxes
and Duties

change in the applicable law in the Lessor’s country with

respect to taxes and duties which increases or decreases the
cost incurred by the TMC in performing the Services, then
such changes will be adjusted in the Leasehold Fee payable
to the Lessor.

F. Fairness and Good Faith

34. Good Faith 34.1. Both the Lessor and the TMC undertake to act in good faith

G. Settlement of Disputes

35. Dispute 35.1
resolution

Process
35.2

353

354

355

35.6

35.7

35.8

359

with respect to each other’s rights under this Contract and

to adopt all reasonable measures to ensure the realization of
the objectives of this Contract.

Both the Lessor and the TMC shall seek to resolve any
dispute amicably by mutual consultation.

If either party objects to any action or inaction of the other
party, the objecting party (Party-1) may file a written Notice
of Dispute to the other Party (Party-2) providing in detail the
basis of the dispute.

Party-2 will consider the Notice of Dispute and respond in
writing within thirty (30) days after receipt. If Party-2 fails to
respond within Thirty(30) days, or if the dispute cannot be
amicably settled within thirty (30) days following the
response of Party-2, the dispute shall be referred to the

Adjudicator by either of the parties within the next fifteen
(15) days.

The Adjudicator shall be appointed through consensus of
the Lessor and the TMC. If no consensus could be reached

on the appointment, they shall jointly request to the
Appointing Authority as specified in SCC.

The Adjudicator shall give a written decision within thirty
(30) days from the date of submission of all relevant
documents, as sought, regarding the dispute. The dispute is
resolved if both the parties accept it.

If any of the parties do not accept the Adjudicator's
decision, it may opt for arbitration within thirty (30) days of
the receipt of the decision.

Arbitration shall be conducted in accordance with the
Arbitration Act, 2055 at the place given in the SCC.

The ruling made by the Arbitrator on a dispute shall be
binding to both the parties.

Both the disputing parties shall equally bear the cost of the
dispute resolution process.
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Attachment 1: Requirements against Corrupt and Fraudulent Practices

The TMC, its agents, sub-contractors and any personnel thereof shall:

)

2)

3)

4

5)

0)

fulfill the responsibilities as stated in the ITB, TOR, GCC, SCC, clarified Technical Proposal,
Financial Proposal and Supplementary Agreement with the Customs Office.

observe the highest standard of ethics during the selection of the TMC and execution of the
Contract.

not attempt to affect the above provision through the following:

a) “corrupt practice”, that is the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party'?;

b) “fraudulent practice”, that is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or other
benefit or to avoid an obligation";

c) “collusive practices”, that is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence impropetly the actions of another
14,
party
d) “coercive practices”, that is impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of
a party"’;

e) “obstructive practice”, that is

(aa) deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially
impede an investigation into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation, or

(bb) acts intended to materially impede the exercise of the Lessor’s inspection and audit
rights;

The Lessor will reject a Proposal for award if it determines that the Proposer recommended

for award or its agents, sub-contractors, service providers, or suppliers, and any personnel, has

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
in competing for the Contract;

Any agency or its personnel entrusted to prepare the I'TB, TOR or Evaluation Criteria on behalf
of the Lessor will not be eligible to submit Proposals for the Services.

The Lessorwill declare misprocurement, cancel the Contract, and inform the competent
authority for further action if it determines at any time that the Proposer, the Lessor or their
representatives were engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices
during the selection process or the implementation of the Contract in question. Any such

Proposer will also be sanctioned automatically.

15

The “another party” refers to an official of the Owner or Lessor or any public official acting in relation to the selection process or Contract
excecution.

The “party” refers to a public officialy the terms “benefit” and “obligation” relate to the selection process or Contract execution; and the
“act or omission” is intended to influence the selection process or Contract execution.

The “parties” refers to participants in the procurement or selection process (including public officials) attempting either themselves, or
through another person or company not participating in the procurement or selection process, to simulate competition or to establish prices
at artificial, non-competitive levels, or are privy to each other’s Proposal prices or other conditions.

The “party” refers to a participant in the selection process or Contract execution.
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III. Special Conditions of Contract

Number of GC
Clause

11 )
11
33

4
5.1 and 5.2

10

12

Amendments of, and Supplements to, Clauses in the GCC

Five (5) years.
Chobbhar ICD Terminal, Kirtipur, Kathmandu, Nepal

a) Contract Agreement,

b) Letter of Acceptance,

¢) Special Conditions of Contract,
d) General Conditions of Contract,
e) Terms of References,

f) Clarified Technical Proposal,

@) Financial Proposal, and

h) Any other document mutually signed by either party during the contract
agreement.

English Language
The addresses are:

Lessor:  Nepal Intermodal Transport Development Board, Chobbar, Kirtipur-6,
Kathmandn, Nepal

Attention : Executive Director, or
The Chairman, (for activities pursuant to GCC 35)
Facsimile:
E-mail:  nitbktm(@nitdb.gov.np
TMC : [successful Proposer]
Attention :LAuthorized Person as given in Form of Contract]
Facsimile :
E-mail :
[1f the TMC consists only of one company, state “not applicable”;

OR

If the TMC is a Joint Venture consisting of more than one company, the name of the [/
member as per TECH-8 (¢)of received Proposal]

For the Lessor: [Name, Executive Director, Nepal Intermodal Transport
Development Board]

For the TMC:  [Narme, title and organization as per TECH-12 (1) of Proposal]
Within 15 days after the Date of Contract.

Within 15 days of the contract Effective Date.
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Number of GC
Clause

131
17

18.1.1(b)(i)

23
24

27
29.1 (a)

29.1 (b)

29.5

29.6

Amendments of, and Supplements to, Clauses in the GCC

Five (5) years.
30 (thirty) days

Six months before the expiry of the duration of existing Performance
Security

No additional condition
The insurance coverage against the risks shall be as follows:

a) Insurance for loss or damage of the infrastructure inside the Terminal by

all reasonable causes, including fire and earthquake and consequences
thereto : 100% of the valuation

b) Third Party motor vehicle liability insurance in respect of motor vehicles
operated in the Lessor’s country by the Lessee or its Sub-contractors and
Personnel: NPR 1,000,000 per incident with no limit on number of occurrences

c) Third Party liability insurance: NPR 7,000,000 per incidentwith no limit on

number 0][0[6'%77"6’”6'65

d) Loss or damage to the Lessor’s Equipment and the Lessee’s

Equipmentwith the details on each of the equipment given to the
insurance company: NPR 20,000,000

f) Personal injury or death of the Lessor’s personnel, Lessee’s personnel

and a minimum of 50 numbers of hired labor with the details of the
personnel given to the insurance company: NPR7,000,000 per person with

no limit on number of occurrences
No additional condition

[as mentioned in Form FIN-2 A] and MILR shall be payable from the date of

commencement.

Following paragraph is applicable for GCC clause 29.1(b):

As mentioned in Form FIN-2 B, Share of revenue, payable to the L essor, due to exceeding

base case equivalent truck traffic shall be paid to the Lessor on annual basis within one
month of completion of each year. The first year shall be a period of 12 months starting
from the date of commencement of operation of ICD by the 1 essee.

Eight Percent (8%) per year on the defanlt amount.

It is the obligation of the Lessee to repair in accordance with the provisions of operating
performance standard stipulated in the document for the Assets after receiving a written
notice from the Lessor. If the Lessee fails to initiate any such repairs to the assets as
instructed by the Lessor, within 24 hours (Twenty Four Hours) and the repair works is
not carried out and completed within two weeks after the notice given by Lessor, Lessee
shall pay to the Lessor NRs. 5,000 (Nepalese Rupees five thousand only) per day
subsequent to completion of two weeks period as liguidate damages for every such failure.
Such liguidated damages and other charges against the default of the lessee shall be paid
together with the lease rent for the subsequent month by the lessee.
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Number of GC
Clause

311

354
35.7

[Note:

Amendments of, and Supplements to, Clauses in the GCC

Allow TMC to remit the income from the contract “Operation and Management of
Chobhar ICD Terminal; Contract No: NITDB- O&M- ICB -08 (FY 2023/024)

" to the country of its legal incorporation in the currency of that country, excluding the
payables to the Employer, taxes and other payables in Nepal. The Lessor shall facilitate

the TMC in obtaining foreign currency exchange facilities from the concerned Authority in
Nepal

Nepal Council for Arbitration

Arbitration shall be conducted in Kathmandu, Nepal.

The texct in brackets are for guidance purposes only and should be deleted in the final text of the signed Contract]
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